SCHEDULE COF PAY | TEMS PAGE 1
CALL ORDER : 111 CONTRACT ID : R -26483-A
LETTI NG DATE : 06/ 22/ 04 10: 00 AM

SECTI ON NO. 0001 REST AREA MODERNI ZATI ON, EASTBOUND AND WESTBOUND

1 105-06845 CONSTRUCTI ON ENG NEERI NG LuUwP LUWP

2 105-07039 FIELD CFFICE, B 24. 000 MOS

3 108-01614 PARTNERI NG OVERHEAD LUWP LUWP

4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP

5 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

6 202-02240 PAVEMENT REMOVAL 6, 957. 000 ng

7 202-02274 CURB, CONCRETE, | NTEGRAL, REMOVE 484. 000 m

8 202-02278 CURB, CONCRETE, REMOVE 579. 000 m

9 202-03000 HOUSES AND BU LDI NGS, REMOVE LUWP LUWP
10 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUWP LUMP
11 202-52710 S| DEWALK, CONCRETE, REMOVE 744. 000 ng
12 202-74040 SI GN AND SUPPCRTS, W DE FLANGE, REMOVE 11. 000 EACH
13 202-91840 FENCE, CHAIN LI NK, REMOVE 4, 664. 000 m
14 202-93763 LI GHT STANDARD AND FOUNDATI ON, REMOVE 33. 000 EACH
15 202-95579 SERVI CE PO NT, REMOVE 2.000 EACH
16 203-02000 EXCAVATI ON,  COVMON 14, 843. 000 n8
17 203-02070 BORROW 39, 425. 000 ng
18 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 66. 000 My
19 205-06937 TEMPORARY SI LT FENCE 1, 245. 000 m
20 207-07498 SUBGRADE TREATMENT, TYPE A 48, 467. 000 ng
21 210-05758 BUI LDI NG LUWP LUWP
22 210-05758 BUI LDI NG LUWP LUWP
23 210-05758 BUI LDI NG LUWP LUWP
24 210-05758 BU LD NG LuwP LUWP
25 210-05758 BUI LDI NG LUWP LUWP
26 210-05758 BUI LDI NG LUWP LUWP
27 211-07454 STRUCTURE BACKFI LL 1, 248. 000 n8
28 212-06281 STOCKPI LED SELECTED NMATERI AL 9, 460. 000 n8
29 212-06282 STOCKPI LED SELECTED MATERI AL, SALVAGED 2, 120. 000 n8
30 214-05861 EXCAVATI ON FOR DETENTI ON POND 9, 061. 000 n8
31 302-06464 SUBBASE FCR PCCP 7,271.000 n8
32 303-01180 COVPACTED AGCREGATE, NO 53 22, 150. 000 M
33 306-08043 M LLING TRANSI TI ON 10, 787. 000 ng
34 401-07335 QT QA HVA, 4, 76, SURFACE, 9.5 mm 1, 551. 000 M
35 401-07404 QU QA HVA, 4, 76, | NTERMEDI ATE, 19.0 mm 935. 000 My
36 401-07409 QT QAHVA, 4, 64, BASE, 25.0 nm 2,984. 000 M
37 501-06325 QC/ QA PCCP, 350 mm 40, 655. 000 ng
38 502-06999 PCCP, 200 nm 65. 000 ng
39 503-05240 D- 1 CONTRACTI ON JO NT 6, 268. 000 m
40 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 452. 000 m
41 602-06646 TEMPCRARY CONCRETE BARRI ER 2,192. 000 m
42 603-06045 FENCE, CHAIN LINK, 1220 mm 1, 062. 000 m
43 604-06070 S| DEWALK, CONCRETE 1, 960. 000 ng
44 604-07894 CURB RAMP, CONCRETE, A 47.000 ng
45 605-06100 CURB, | NTEGRAL, C, CONCRETE 1, 213. 000 m
46 605-06120 CURB, CONCRETE 594. 000 m
47 605-94811 CURB TURNOUT 3. 000 EACH



SCHEDULE CF PAY | TEMS PACE 2
CALL ORDER : 111 CONTRACT ID : R -26483-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 REST AREA MODERNI ZATI ON, EASTBOUND AND WESTBOUND

48 616-06405 RI PRAP, REVETMENT 382. 000 My
49 616-96249 GECTEXTI LE DI TCH LI NER 641. 000 ng
50 621-01004 MOBI LI ZATI N AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
51 621-02356 SEEDI NG VETLAND 127. 000 kg
52 621-06545 FERTI LI ZER 2.000 My
53 621-06554 SEED M XTURE, U 352. 000 kg
54 621-06557 SEED M XTURE, T 33. 000 kg
55 621-06565 MJULCH NG MATERI AL 11. 000 My
56 621-06575 SCDDI NG, NURSERY 27,675. 000 ng
57 622-02564 LANDSCAPI NG LUWMP LUWP
58 622-02564 LANDSCAPI NG LUMP LUWP
59 622-05648 PLANT, DEC DUQUS TREE, SINGLE STEM 32 nm CR UNDER 1, 900. 000 EACH
60 707-99085 FLAG POLE 2.000 EACH
61 711-98751 BU LDI NG MECHANI CAL LUW LUWP
62 711-98751 BUI LDI NG MECHANI CAL LUWP LUWP
63 715-05048 PIPE, TYPE 4, CRCULAR 150 mm 3,172. 000 m

64 715-05053 PI PE, UNDERDRAI N QUTLET, 150 nm 364. 000 m

65 715-05121 PIPE, TYPE 1, C RCULAR 450 mm 57. 000 m

66 715-05123 PIPE, TYPE 1, G RCULAR 600 nm 64. 000 m

67 715-05151 PIPE, TYPE 2, G RCULAR 375 mm 283. 000 m

68 715-05152 PIPE, TYPE 2, G RCULAR 450 mm 210. 000 m

69 715-05154 PIPE, TYPE 2, C RCULAR 600 mm 85. 000 m

70 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 20. 000 m

71 715-06507 PIPE, RCP, Il, DO.3=60, 450 nm 2.000 m

72 715-46005 PI PE END SECTION, 375 nm 5. 000 EACH
73 715-46010 PI PE END SECTION, 450 nm 6. 000 EACH
74 715-46020 PI PE END SECTION, 600 nm 6. 000 EACH
75 715-90052 LI FT STATI ON LUWP LuUwP
76 718-06528 QUTLET PROTECTCR, 1 41. 000 EACH
77 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 2, 000. 000 m

78 718-52610 AGGREGATE FCR UNDERDRAI NS 1, 223. 000 n8
79 718-99153 GEOTEXTI LES FOR UNDERDRAI N 6, 897. 000 ng
80 719-03975 BUI LDI NG PLUMBI NG LUWP LUWP
81 719-03975 BUI LDI NG PLUMBI NG LuUwP LuUwP
82 720-45410 MANHOLE, C4 4. 000 EACH
83 720-93411 I NLET, C15, MOD FI ED 2. 000 EACH
84 720-98174 I NLET, B15 4.000 EACH
85 720-98555 INLET, C15 6. 000 EACH
86 732-04596 WATER SERVI CE 1. 000 EACH
87 801-04944 H GHWAY ADVI SORY RADI O STATI ON 1. 000 EACH
88 801-04944 H GHWAY ADVI SORY RADI O STATI ON 1. 000 EACH
89 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 100 mm 9, 846. 000 m

90 801-06640 CONSTRUCTI ON SIGN, A 14. 000 EACH
91 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
92 801-06710 FLASH NG ARROW SI GN 180. 000 DAY
93 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP

94 802-02293 CONCRETE, Sl GN FOUNDATI ON 7.000 n8



SCHEDULE OF PAY | TEMS PACE 3
CALL ORDER : 111 CONTRACT ID : R -26483-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 REST AREA MODERNI ZATI ON, EASTBOUND AND WESTBOUND

95 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 47.000 m
96 802-05702 SI GN POST, SQUARE, 2, REINFORCED ANCHCOR BASE 38. 000 m
97 802-07057 SIGN, PANEL, W TH LEGEND 87. 000 n
98 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm TH CKNESS 26. 000 nP
99 802-76095 STRUCTURAL STEEL, BREAKAWAY 2,413. 000 kg
100 805-06592 CONDUI T, STEEL, GALVANI ZED, 50mm 60. 000 m
101 805-86810 SERVI CE PO NT, I 2.000 EACH
102 805-86820 CONCRETE FOUNDATI ON W TH GROUNDI NG 760 nm X 760 nm X 22.000 EACH
103 805-86889 PCOLE CIRCU T CABLE, 1C NO. 10 STRANDED COPPER 750. 000 m
104 805-86920 MULTI PLE COVPRESSI ON FI TTI NG NOT WATERPROOFED 40. 000 EACH
105 805-86925 MULTI PLE COVPRESSI ON FI TTI NG WATERPROCFED 8. 000 EACH
106 805-86930 I NSULATI NG LI NK, NOT WATERPROCFED 34. 000 EACH
107 805-86935 I NSULATI NG LI NK, WATERPROOFED 8. 000 EACH
108 805-86955 CABLE DUCT NMARKER 11. 000 EACH
109 805-98335 WRE, NO 4 OCPPER IN PLASTIC DUCT, IN TRENCH 4 1/C 3, 100. 000 m
110 805-98336 WRE, NO 4 COPPER IN PLASTIC DUCT, INCONDUT, 4 1/C 60. 000 m
111 807-03694 BUI LDI NG ELECTRI CAL LUWP LUWP
112 807-03694 BUI LDI NG ELECTRI CAL LUWP LUWP
113 807-04309 PORTABLE TOAER LI GHTI NG DRI VE SYSTEM 1. 000 EACH
114 807-04866 LUM NAI RE 2.000 EACH
115 807-78590 HANDHCLE 2.000 EACH
116 807-82400 LI GHT POLE, HGH MAST, 38 mE MH 4. 000 EACH
117 807-84804 LIGHT POLE, 12.8 mE MH., 3.1 m MAST ARM TRANSFORMER BASE 22.000 EACH
118 807-86620 LUM NAI RE, ROADWAY, HI GH PRESSURE SCDI UM 400 WATT 22.000 EACH
119 807-86665 LUM NAI RE, H GH MAST, 1000 WATT, H GH PRESSURE SCDI UM 12. 000 EACH
120 807-86830 CONCRETE FOUNDATI ON WTH GROUNDI NG 1220 nm DI A X 6100 mm 4. 000 EACH
121 807-86910 CONNECTOR KI' T, UNFUSED 22.000 EACH
122 807-86915 CONNECTOR KI'T, FUSED 22.000 EACH
123 807-86950 SI G\, UNDERPASS, AND ROADWAY LI GHTI NG LOCATI ON 28. 000 EACH
124 808-03631 LI NE, EPOXY, SCQLID, WH TE, 100 mm 1, 555. 000 m
125 808-03632 LI NE, EPOXY, SOLID, YELLOWN 100 nm 1, 221. 000 m
126 808-05534 LI NE, EPOXY, SOLID, WHITE, 200 nm 1, 527. 000 m
127 808-06194 LI NE, EPOXY, SOLID, WH TE, 300 mm 384. 000 m
128 808-06702 LI NE, THERMOPLASTI C, BROKEN, WH TE, 125 mm 126. 000 m
129 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 1, 432. 000 m
130 808-06713 LINE, PAINT, SOLID, WA TE, 100 nm 936. 000 m
131 808-06714 LINE, PAINT, SOLID, YELLOW 100 mm 25. 000 m
132 808-06716 LI NE, REMOVE 4,104. 000 m
133 808-07591 LI NE, EPOXY, SOLID, WH TE, 600 nm 92. 000 m
134 808-07592 LINE, EPOXY, SOLID, WH TE, 125 nm 2,287.000 m
135 808-74804 LI NE, EPOXY, SOLID, WH TE, 150 nm 354. 000 m
136 808-95933 CURB PAI NTI NG YELLOW 1, 316. 000 m
137 808-97222 PAVEMENT MESSAGE MARKI NGS, PAINT, HANDI CAP SYMBCL 12. 000 EACH



SCHEDULE OF PAY | TEMS PACE 4
CALL CRDER @ 131 CONTRACT ID : R-26977-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 ROAD REHABI LI TATI ON

1 105-06845 OONSTRUCTI ON ENG NEERI NG LUVP LUWP
2 105-07039 FI ELD OFFI CE, B 9. 000 MCS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUVP LUVP
4 201-52370 CLEARI NG Rl GHT OF WAY LUVP LUVP
5 202-02240 PAVEMENT REMOVAL 1, 290. 000 n2
6 202-02245 TREE, 150 nm REMOVE 2. 000 EACH
7 202-02250 TREE, 250 mm REMDVE 10. 000 EACH
8 202-02260 TREE, 760 mm REMOVE 12. 000 EACH
9 202-02265 TREE, 1220 nm REMOVE 3. 000 EACH

10 202-02271 HEADWALL, REMOVE 2. 000 EACH

11 202-02278 CURB, CONCRETE, REMOVE 8. 000 m

12 202-52710 SI DEWALK, OONCRETE, REMOVE 50. 000 ne

13 202-91840 FENCE, CHAIN LINK, REMOVE 678. 000 m

14 202-99187 FENCE, FARM FI ELD, REMOVE 114. 000 m

15 203-02000 EXCAVATI ON, COVMON 5, 879. 000 n8

16 205- 06932 TEMPORARY CHECK DAM STRAW BALES 37. 000 m

17 205- 06937 TEMPORARY SI LT FENCE 1, 477. 000 m

18 207-07503 SUBGRADE TREATMENT, TYPE E 9, 850. 000 ne

19 211-07454 STRUCTURE BACKFI LL 5, 267. 000 n8

20 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 4, 125. 000 My

21 303- 07449 COVPACTED AGGREGATE, NO 73 302. 000 My

22 303-08210 OCOVPACTED AGGREGATE NO. 53, TEMPCRARY FOR DRI VEWAYS 300. 000 My

23 306-08033 M LLING ASPHALT, 25 nm 3, 709. 000 n?

24 401- 06264 PROFI LOGRAPH, HVA LUVP LUWP

25  401-07325 QC/ QA HVA, 1, 70, SURFACE, 9.5 nm 946. 000 My

26 401-07395 QC QAHVA, 1, 70, | NTERMEDI ATE, 19.0 mm 2, 509. 000 My

27 401-07406 QC QM HVA, 1, 64, BASE, 25 nm 2, 078. 000 My

28  405-05517 ASPHALT FOR PRI ME COAT 15. 000 My

29  406- 05520 ASPHALT FOR TACK COAT 7.000 My

30 503-05240 D- 1 OONTRACTI ON JO NT 33. 000 m

31 506-06333 PCCP PATCH NG FULL DEPTH 500. 000 ne

32 603-03829 FENCE 561. 000 m

33 603-06060 FENCE, FARM FI ELD, RESET 100. 000 m

34 603-06065 FENCE, CHAIN LINK, RESET 99. 000 m

35 603-91304 FENCE, WOOD, RESET 24. 000 m

36 604-06070 SI DEWALK, OCNCRETE 667. 000 ne

37 604-07898 CURB RAVP, CONCRETE, D 5. 000 ne

38 604-07900 CURB RAMP, OONCRETE, F 20. 000 ne

39 604-07902 CURB RAMP, OONCRETE, H 127. 000 n2

40 604-44251 STEPS, CONCRETE 12. 000 n8

41 605-06120 CURB, CONCRETE 2, 913. 000 m

42 610-07486 HVA FOR APPROACHES, TYPE A 509. 000 My

43 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 nm 1, 119. 000 ne

44  611-06497 MAI LBOX ASSEMBLY, SINGLE 27.000 EACH

45 615-06490 R GHT OF WAY MARKER 21. 000 EACH

46 615-06500 MONUVENT, A 9. 000 EACH

47 615-06505 MONUMENT, B 12. 000 EACH



SCHEDULE OF PAY | TEMB PACE 5
CALL ORDER : 131 CONTRACT ID : R-26977-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO 0001 ROAD REHABI LI TATI ON

48 615-06515 MONUVENT, D 1. 000 EACH
49 615-06525 CASTI NG ADJUSTED TO GRADE, MONUVENT 1. 000 EACH
50 616-02320 GEOTEXTI LES 90. 000 ng
51 616-06406 RI PRAP, REVETMENT 82. 000 ng
52 621-02770 ERCSI ON CONTRCL  BLANKET 1, 800. 000 ng
53 621-06560 MULCHED SEEDI NG U 1, 700. 000 ng
54 621-06567 WATER 172. 000 kL
55 621-06574 SCDDI NG 9, 482. 000 ng
56 703-51030 REI NFORCI NG STEEL 43. 000 kg
57 715-05149 PIPE, TYPE 2, C RCULAR 300 nm 615. 000 m
58 715-05151 PIPE, TYPE 2, CRCULAR 375 mm 200. 000 m
59 715-05152 PIPE, TYPE 2, C RCULAR 450 nm 490. 000 m
60 715-05154 PIPE, TYPE 2, CRCULAR 600 mm 449. 000 m
61 715-05156 PIPE, TYPE 2, C RCULAR 750 nm 132. 000 m
62 715-46020 PI PE END SECTION, 600 nm 1. 000 EACH
63 715-46030 PI PE END SECTION, 750 nm 1. 000 EACH
64 720-44000 CASTI NG ADJUST TO GRADE 1. 000 EACH
65 720-45030 I NLET, E7 2.000 EACH
66 720-45045 I NLET, J10 18. 000 EACH
67 720-45055 I NLET, MLO 21. 000 EACH
68 720-45155 I NLET, MLO, MODI FI ED 12. 000 EACH
69 720-45270 PI PE CATCH BASI N, 450 mm 13. 000 EACH
70 720-45410 MANHCLE, C4 9. 000 EACH
71 720-45500 MANHOLE, A4, MODI FI ED 1. 000 EACH
72 720-45510 MANHOLE, ¢4, MODI FI ED 2. 000 EACH
73 720-91973 MANHOLE, H4 1. 000 EACH
74 801-04308 ROAD CLOSURE SI GN ASSEMBLY 9. 000 EACH
75 801-06625 DETOUR RQUTE MARKER ASSEMBLY 21. 000 EACH
76 801-06640 CONSTRUCTI ON SIGN, A 10. 000 EACH
77 801-06645 CONSTRUCTI ON SIGN, B 10. 000 EACH
78 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
79 801-07118 BARRI CADE, I11-A 4.000 m
80 801-07119 BARRI CADE, I|11-B 16. 000 m
81 802-05701 SI GN PCST, SQUARE, 1, RElINFORCED ANCHCOR BASE 118. 000 m
82 802-07059 SI G\, SHEET, AND SUPPCORTS, REMOVE 30. 000 EACH
83 802-07060 SI G\, SHEET, RELOCATE 14. 000 EACH
84 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 13. 000 n
85 805-01842 HANDHOLE, Sl GNAL 4.000 EACH
86 805-01844 CONDUI T, STEEL, GALVANI ZED, 50 mm UNDERGROUND 55. 000 m
87 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 2, 969. 000 m
88 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600 nm 53. 000 m
89 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 150 mm 119. 000 m

90 808-75998 SNOAPLOMBLE RAI SED PAVEMENT NMARKER 137. 000 EACH



SCHEDULE CF PAY | TEMS PACE 6
CALL ORDER : 141 CONTRACT ID : R -26998-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 TRAFFI C SI GNAL MODERNI ZATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP

2 105-07039 FIELD OFFICE, B 18. 000 Mo

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 202-01347 UNDERGROUND STORAGE TANK, REMOVE AND DI SPCSE 1. 000 EACH

6 202-02240 PAVEMENT REMOVAL 44, 842. 900 nP

7 202-02241 GUARDRAI L, REMOVE 424. 000 m

8 202-02272 PAVED SI DE DI TCH, REMOVE 748. 800 m

9 202-02286 PRESENT STRUCTURE, REMOVE 10. 000 EACH
10 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuwP LUWP
11 202-04173 ABANDON WATER AND SEWER SERVI CE AT MAI N 23. 000 EACH
12 202-74025 FENCE, REMOVE 858. 600 m
13 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LuwP LUWP
14 202-96151 TRANSPORTATI ON OF SALVAGEABLE | TEMS LUWP LUWP
15 203-02000 EXCAVATI ON,  COVMON 110, 406. 000 n8
16 203-02070 BORROW 229, 713. 000 n8
17 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 751. 000 My
18 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 7.000 EACH
19 205-06936 TEMPCRARY SEDI MENT TRAP 810. 000 M
20 205-06937 TEMPORARY SI LT FENCE 6, 722. 000 m
21 207-07498 SUBGRADE TREATMENT, TYPE A 79, 233. 200 ng
22 211-07454 STRUCTURE BACKFI LL 20, 386. 500 ng
23 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 17,134. 070 My
24 303-07449 COVPACTED AGGREGATE, NO 73 60. 580 My
25 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
26 401-07320 QT QA HVA, 1, 64, SURFACE, 9.5 mm 1, 365. 000 My
27 401-07332 QT QAHVA, 1, 76, SURFACE, 9.5 mm 1, 083. 750 M
28 401-07334 QC/ QAHVA, 3, 76, SURFACE, 9.5 mm 10, 735. 910 My
29 401-07401 QT QAHVA, 1, 76, |INTERVEDI ATE, 19.0 nm 1, 806. 250 My
30 401-07403 QT QA HVA, 3, 76, INTERVEDI ATE, 19.0 mm 17, 885. 260 My
31 401-07406 QT QAHVA, 1, 64, BASE, 25 mm 4, 391. 090 My
32 401-07408 QT QA HVA, 3, 64, BASE, 25.0 mm 1, 364. 400 My
33 401-07416 QT QAHVA, 1, 76, BASE, 25.0 nm 4,324. 220 My
34 401-07424 QT QAHVA, 3, 64, BASE, 19.0 mm 51, 027. 490 My
35 401-07429 QT QA HVA, 5, 76, | NTERMEDI ATE, C19.0 mm 20, 968. 890 My
36 402-07432 HVA SURFACE, TYPE A 285. 530 My
37 402-07435 HVA | NTERVEDI ATE, TYPE A 478. 850 My
38 402-07453 HVA FOR TEMPCRARY PAVEMENT 1, 851. 400 My
39 406-05520 ASPHALT FOR TACK COAT 153. 750 My
40 605-06120 CURB, CONCRETE 122.100 m
41 605-06140 CURB AND GUTTER, CONCRETE 11, 600. 880 m
42 605-06215 CENTER CURB, D, CONCRETE 1, 415. 000 m
43 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 5, 520. 000 m
44  611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 3, 549. 310 ng
45 611-06497 VAl LBOX ASSEMBLY, SI NGLE 11. 000 EACH
46 615-06490 R GHT OF WAY MARKER 201. 000 EACH

47 615-06510 MONUMENT, C 5. 000 EACH



SCHEDULE OF PAY | TEMS PACE 7
CALL ORDER : 141 CONTRACT ID : R -26998-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 TRAFFI C SI GNAL MODERNI ZATI ON

48 615-06515 MONUVENT, D 9. 000 EACH
49 615-06527 MONUMENT, SECTI ON CORNER 2.000 EACH
50 616-02320 GECTEXTI LES 3, 180. 000 ng
51 616-06405 Rl PRAP, REVETMENT 2,437.000 My
52 621-01004 MOBI LI ZATI ON AND DEMDBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
53 621-06545 FERTI LI ZER 11. 496 My
54 621-06548 SEED M XTURE, CV 58. 200 kg
55 621-06553 SEED M XTURE, R 858. 000 kg
56 621-06554 SEED M XTURE, U 1,117. 000 kg
57 621-06557 SEED M XTURE, T 539. 000 kg
58 621-06565 MJULCH NG MATERI AL 83. 900 My
59 621-06567 WATER 121. 800 kL
60 621-06575 SCDDI NG, NURSERY 26, 506. 000 ng
61 714-26704 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1800 mm x 1500 nm 69. 000 m
62 714-26717 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 3000 mm x 1500 nm 16. 000 m
63 714-26718 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1800 nm 8. 100 m
64 714-26726 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 nm x 2400 mm 228. 000 m
65 715-04855 PI PE END SECTION, 1050 nmm 8. 000 EACH
66 715-05019 PIPE, TYPE 1, C RCULAR 900 mm 236. 000 m
67 715-05048 PIPE, TYPE 4, C RCULAR 150 nm 14, 211. 800 m
68 715-05053 PI PE, UNDERDRAI N QUTLET, 150 nm 215. 000 m
69 715-05119 PIPE, TYPE 1, CRCULAR 375 nm 220. 000 m
70 715-05123 PIPE, TYPE 1, C RCULAR 600 nm 38. 000 m
71 715-05125 PIPE, TYPE 1, C RCULAR 750 nm 229. 000 m
72 715-05149 PIPE, TYPE 2, C RCULAR 300 nm 2,628. 000 m
73 715-05151 PIPE, TYPE 2, G RCULAR 375 mm 887. 000 m
74 715-05152 PIPE, TYPE 2, C RCULAR 450 mm 607. 500 m
75 715-05154 PIPE, TYPE 2, CRCULAR 600 mm 522. 000 m
76 715-05156 PIPE, TYPE 2, CIRCULAR 750 mm 507. 000 m
77 715-05163 PI PE, TYPE 2, G RCULAR 1500 mm 152. 000 m
78 715-05164 PIPE, TYPE 2, O RCULAR 1650 nm 100. 500 m
79 715-05165 PIPE, TYPE 2, CRCULAR 1800 mm 50. 000 m
80 715-05169 PIPE, TYPE 3, C RCULAR 375 nm 75. 300 m
81 715-05171 PIPE, TYPE 3, C RCULAR 450 nm 11. 000 m
82 715-05910 GRATED BOX END SECTICON, 11, 10:1, 0.6 nR 4. 000 EACH
83 715-46005 PI PE END SECTION, 375 nm 8. 000 EACH
84 715-46010 PI PE END SECTI ON, 450 nm 9. 000 EACH
85 715-46015 PI PE END SECTION, 525 mm 4. 000 EACH
86 715-46025 PI PE END SECTION, 675 nm 1. 000 EACH
87 715-46035 PI PE END SECTION, 825 nm 5. 000 EACH
88 718-06528 QUTLET PROTECTCR, 1 42.000 EACH
89 718-52610 AGGREGATE FCR UNDERDRAI NS 2,387.700 n8
90 718-99153 GEOTEXTI LES FOR UNDERDRAI N 23, 145. 900 ng
91 720-45045 I NLET, J10 69. 000 EACH
92 720-45055 I NLET, MLO 96. 000 EACH
93 720-45070 I NLET, P12A 5. 000 EACH

94 720-45250 CATCH BASI N, K10 29. 000 EACH



SCHEDULE CF PAY | TEMS PACE 8
CALL ORDER : 141 CONTRACT ID : R -26998-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 TRAFFI C SI GNAL MODERNI ZATI ON

95 720-45275 PI PE CATCH BASI N, 600 mm 3. 000 EACH
96 720-45410 MANHOLE, ¢4 30. 000 EACH
97 720-91110 MANHOLE, N4 3. 000 EACH
98 720-91246 INLET, N12A 2.000 EACH
99 720-91973 MANHOLE, H4 6. 000 EACH
100 720-94612 MANHOLE, K4 3. 000 EACH
101 720-95335 MANHOLE, M 1. 000 EACH
102 720-98174 I NLET, B15 5. 000 EACH
103 720-98555 I NLET, C15 4.000 EACH
104 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 6. 000 EACH
105 801-06203 TEMPORARY PAVEMENT MARKI NG 100 mm 35, 665. 000 m
106 801-06640 CONSTRUCTI ON SIGN, A 46. 000 EACH
107 801-06645 CONSTRUCTI ON SIGN, B 17. 000 EACH
108 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
109 801-07118 BARRI CADE, I11-A 18. 000 m
110 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHCR BASE 325. 460 m
111 802-05702 SI GN POST, SQUARE, 2, REINFORCED ANCHOR BASE 29.700 m
112 802-07060 SI G\, SHEET, RELOCATE 7.000 EACH
113 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 12. 450 n
114 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm TH CKNESS 74.030 ng
115 802-76045 SI G\, SHEET ENCAPSULATED LENS W TH LEGEND, 3.18 nm TH CKNESS 12. 570 n
116 805-01815 SI GNAL SUPPCRT FOUNDATI ON, 915mm X 3.7 m 12. 000 EACH
117 805-01836 SI GNAL CABLE, 2C 16GA., SH ELDED, LEAD IN 1, 488. 000 m
118 805-01842 HANDHOLE, Sl GNAL 18. 000 EACH
119 805-01879 SI GNAL SERVI CE, | NSTALL 4. 000 EACH
120 805-06592 CONDUI T, STEEL, GALVANI ZED, 50mm 628. 000 m
121 805-78010 CONTRCLLER AND CABI NET, FLASHER, SQOLID STATE 2.000 EACH
122 805-78100 CONTRCLLER AND CABI NET, MENU DRI VEN, 8 PHASE 2.000 EACH
123 805-78190 TRAFFI C SI GNAL HEAD, 1 FACE, 305 nmm AMBER 8. 000 EACH
124 805-78195 TRAFFI C SI GNAL HEAD, 1 FACE, 305 mm RED 8. 000 EACH
125 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER, GREEN 14. 000 EACH
126 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER ARROWN GREEN 3. 000 EACH
127 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
128 805-78420 DI SCONNECT HANGER 9. 000 EACH
129 805-78467 SI GNAL CABLE, 3C 8CGA 40. 000 m
130 805-78480 SI GNAL CABLE, 3C 14GA 1, 129. 000 m
131 805-78485 SI GNAL CABLE, 5C 14CGA 277.000 m
132 805-78490 SI GNAL CABLE, 7C 14GA 403. 000 m
133 805-78746 PREFORVED LOOP DETECTORS 559. 000 m
134 805-78790 LOCOP DETECTCR DELAY AVPLI FI ER, 4 CHANNEL 4.000 EACH
135 805-78925 CONTRCLLER CABI NET FOUNDATI QN, P1 2.000 EACH
136 805-81032 SI GNAL STRAIN PQLE, STEEL, 9.2m 8. 000 EACH
137 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
138 805-92512 M CROLOCP DETECTCR 16. 000 EACH
139 805-95568 CONDUI T, PVC, 100 nm 62. 300 m
140 808-06701 LI NE, THERMOPLASTIC, BROKEN, WH TE, 100mm 2,392. 000 m

141 808-06703 LINE, THERMOPLASTIC, SOLID, WH TE, 100mm 14,114.000 m



SCHEDULE OF PAY | TEMS PACE 9
CALL CRDER : 141 CONTRACT ID : R -26998-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 TRAFFI C S| GNAL MODERNI ZATI ON

142 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 10, 801. 000 m
143 808-75272 TRANSVERSE MARKI NGS, THERMCPLASTIC, SCLI D, WHI TE, 530. 000 m
144 808- 75297 TRANSVERSE MARKI NGS, THERMCPLASTI C, STOP LINE, 600 mm 168. 000 m
145 808-75320 PAVEMENT MESSAGE NMARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 64. 000 EACH
146 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 49. 000 EACH

147 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 288. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 10
CALL ORDER : 151 CONTRACT ID : R-27001-A
LETTI NG DATE : 06/22/04 10: 00 AM

SECTI ON NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 20. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 202-02240 PAVEMENT REMOVAL 351. 000 ng

6 202-02241 GUARDRAI L, REMOVE 2,671.000 m

7 202-02276 GQUTTER TURNQUT, RElI NFORCED CONCRETE, REMOVE 2.000 EACH

8 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH

9 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUWP LUMP
10 202-05545 REGULATED MATERI ALS, DI SPCSE, C 2,523. 000 ng
11 202- 05550 REGULATED MATERI ALS, REMOVE, C 2,523. 000 n8
12 202- 05555 REGULATED MATERI ALS, TRANSPCRT, C 2,523. 000 ng
13 202-05571 TESTI NG FOR WASTES 10. 000 EACH
14 202-05571 TESTI NG FOR WASTES 20. 000 EACH
15 202-08209 UNDERGROUND STORAGE TANK, LI QUI D WASTE DI SPCSAL, C 37, 855. 000 L
16 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
17 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUMP LUWP
18 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
19 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUWMP LuUwP
20 202-90747 RETAI NI NG WALL, REMOVE 33. 000 n8
21 202-96128 QUTTER, CONCRETE, REMOVE 24. 000 m
22 203-02000 EXCAVATI QN, COWON 158, 501. 000 n8
23 203-02070 BORROW 379, 638. 000 ng
24 203-51223 EXCAVATI QN, WATERWAY 36. 000 ng
25 205-03371 SEDI MENT REMOVE 475. 000 n8
26 205-06930 SPLASHPAD, Rl PRAP 14.000 My
27 205-06931 TEMPCRARY CHECK DAM REVETMENT RI PRAP 1, 600. 000 My
28 205-06932 TEMPORARY CHECK DAM STRAW BALES 560. 000 m
29 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 31. 000 EACH
30 205-06936 TEMPCRARY SEDI MENT TRAP 254. 000 My
31 205-06937 TEMPORARY SI LT FENCE 3, 614. 000 m
32 205-06938 TEMPORARY SLOPE DRAI N 221. 000 m
33 206-51220 EXCAVATI ON, VET 1, 406. 000 n8
34 206-51225 EXCAVATI ON, DRY 1,747.000 n8
35 206-51230 EXCAVATI ON, FOUNDATI ON,  UNCLASSI FI ED 86. 000 n8
36 206-51235 COFFERDAM LuUwP LuUwP
37 206-51235 COFFERDAM LUWP LUWP
38 206-51817 SHEET PILING STEEL 217.000 ng
39 207-07498 SUBGRADE TREATMENT, TYPE A 104, 000. 000 ng
40 207-07500 SUBGRADE TREATMENT, TYPE C 9, 459. 000 ng
41 207-07503 SUBGRADE TREATMENT, TYPE E 5, 744. 000 ng
42 211-02050 B BORROW 1, 075. 000 n8
43 211-06467 AGGREGATE FOR END BENT BACKFI LL 185. 000 ng
44 211-07454 STRUCTURE BACKFI LL 9, 184. 000 n8
45 214-07203 GECCGRI D, 11 1, 491. 000 ng
46 301-07448 COVPACTED AGGREGATE, NO 53, BASE 51, 237. 000 My
47 302-07455 DENSE GRADED SUBBASE 59. 000 ng



SCHEDULE CF PAY | TEMS PAGE 11
CALL ORDER : 151 CONTRACT ID : R-27001-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 ADDED TRAVEL LANES

48 303-01180 COVPACTED AGGREGATE, NO 53 322. 000 My
49 306-08043 M LLING TRANSI TI ON 1, 160. 000 ng
50 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
51 401-07320 QU QAHWVA, 1, 64, SURFACE, 9.5 mm 4, 659. 000 My
52 401-07334 QT QA HVA, 3, 76, SURFACE, 9.5 mm 10, 514. 000 My
53 401-07403 QU QA HWVA, 3, 76, |NTERMEDI ATE, 19.0 nm 17, 676. 000 My
54 401-07406 QT QAHVA, 1, 64, BASE, 25 mm 14, 610. 000 My
55 401-07424 QT QAHVA, 3, 64, BASE, 19.0 mm 48, 063. 000 My
56 401-07429 QT QA HVA, 5, 76, | NTERMEDI ATE, C19.0 mm 26, 026. 000 My
57 402-07433 HVA SURFACE, TYPE B 1,417.000 My
58 402-07438 HVA | NTERVEDI ATE, TYPE B 2,347.000 My
59 402-07453 HVA FOR TEMPCRARY PAVEMENT 5,744.000 My
60 404-05511 SEAL COQAT, 2 2, 850. 000 ng
61 405-05517 ASPHALT FOR PRI ME COAT 128. 000 My
62 406-05520 ASPHALT FOR TACK COAT 205. 000 M
63 406-05521 ASPHALT FOR TACK CQOAT 7.000 ng
64 502-06329 PCCP, 300 nm 118. 000 ng
65 503-03489 RETROFI TTED Tl E BARS 74. 000 EACH
66 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 12. 000 EACH
67 601-01740 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 4 2.000 EACH
68 601-02206 TEMPCORARY GUARDRAI L, WBEAM 1.905 m SPACI NG 1, 330. 000 m
69 601-06037 GUARDRAI L END TREATMENT, | 1. 000 EACH
70 601-94689 GUARDRAI L END TREATMENT, ©S 8. 000 EACH
71 601-94690 GUARDRAI L END TREATMENT, M5 6. 000 EACH
72 601-97080 TEMPORARY GUARDRAI L END TREATMENT, OS 3. 000 EACH
73 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 1, 450. 000 m
74 601-99108 GUARDRAI L, W BEAM DQOUBLE FACED, 1.905 m SPACI NG 618. 000 m
75 602-06729 BARRI ER DELI NEATOR 64. 000 EACH
76 603-06040 FENCE, FARM FI ELD, 1190 mm 10, 187. 000 m
77 605-05523 CURB, HVA 217.000 m
78 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 24,618. 000 m
79 608-05741 W CK DRAI'N 9, 512. 000 m
80 609-06259 REI NFORCED CONCRETE BRI DGE APPRQOACH, 300 mm 1, 198. 000 ng
81 610-07486 HVA FOR APPROACHES, TYPE A 1, 787. 000 My
82 611-06497 MAI LBOX ASSEMBLY, SINGLE 20. 000 EACH
83 611-06498 MAI LBOX ASSEMBLY, DOUBLE 1. 000 EACH
84 611-95728 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 200 mm 135. 000 ng
85 615-06490 R GHT OF WAY MARKER 89. 000 EACH
86 615-06505 MONUMENT, B 18. 000 EACH
87 615-06510 MONUMVENT, C 39. 000 EACH
88 615-06527 MONUVENT, SECTI ON CORNER 1. 000 EACH
89 616-02320 GEOTEXTI LES 31, 978. 000 ng
90 616-05689 R PRAP, CLASS 2 498. 000 My
91 616-06405 RI PRAP, REVETMENT 17,077.000 My
92 616-06451 RI PRAP, UNI FCRM 142.000 My
93 616-51367 SLOPEWALL, CONCRETE, 100 nm 231. 000 ng
94 619-05926 ENVI RONVENTAL CONTRCL LUWP LUWP



SCHEDULE OF PAY | TEMS PACGE 12
CALL ORDER : 151 CONTRACT ID : R-27001-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 ADDED TRAVEL LANES

95 619-05926 ENVI RONMVENTAL CONTRCL LUWP LuUWP
96 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LUWP LUWP
97 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LUMP LUWP
98 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 6. 000 EACH
99 621-02770 ERCSI ON CONTROL  BLANKET 8, 054. 000 ng
100 621-06545 FERTI LI ZER 32. 000 My
101 621-06548 SEED M XTURE, CV 2.000 kg
102 621-06553 SEED M XTURE, R 5, 962. 000 kg
103 621-06557 SEED M XTURE, T 1, 412. 000 kg
104 621-06565 MJULCH NG MATERI AL 212. 000 My
105 621-06567 WATER 576. 000 kL
106 621-06574 SODDI NG 29, 277. 000 ng
107 621-06575 SCDDI NG NURSERY 2,847.000 ng
108 622-52436 SIGN, DO NOI' MOW CR SPRAY 12. 000 EACH
109 622-91786 SEEDLI NG 610. 000 EACH
110 622-98200 SIGN, DO NOT DI STURB 44. 000 EACH
111 701-51195 PILE, STEEL H HP 310 X 79 3, 640. 000 m
112 701-91792 PILE TIP, STEEL H 212. 000 EACH
113 701-93575 PILE, STEEL H HP 360 X 108 375. 000 m
114 702-51005 CONCRETE, A, SUBSTRUCTURE 613. 000 n8
115 702-51015 CONCRETE, B, FOOTI NGS 378. 000 n8
116 702-51100 DRAIN PI PE, CAST | RON, 150 nm 983. 000 kg
117 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 6, 136. 000 kg
118 702-51863 FIELD DRI LLED HOLE I N CONCRETE 1, 082. 000 EACH
119 702-90915 CONCRETE, A 4. 000 n8
120 702-90915 CONCRETE, A 2.000 ng
121 702-92857 CONCRETE, C, SUBSTRUCTURE 67.000 ng
122 703-51030 REI NFORCI NG STEEL 68, 106. 000 kg
123 7083-51032 REI NFORCI NG STEEL, EPOXY CQOATED 250, 266. 000 kg
124 704-51002 CONCRETE, C, SUPERSTRUCTURE 1, 202. 000 n8
125 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 40. 000 EACH
126 706-51020 CONCRETE, C, RAILING 207. 000 ng
127 706-51025 CONCRETE, C, RAILING 408. 000 m
128 707-05984 STRUCTURAL MEMBERS, CONCRETE I-BEAM I11, 1143 mm X 406 mm 252. 200 m
129 709-51821 SURFACE SEAL LUWP LuwP
130 709-51821 SURFACE SEAL LUWP LuUwP
131 709-51821 SURFACE SEAL LUWP LuUwP
132 709-51821 SURFACE SEAL LUWP LuUwP
133 709-51821 SURFACE SEAL LUWP LuUWP
134 710-51864 FI ELD DRI LLED HOLE 140. 000 EACH
135 711-51038 STRUCTURAL STEEL LUWP LUWP
136 711-51038 STRUCTURAL STEEL LUMP LUWP
137 711-51038 STRUCTURAL STEEL LUWP LUWP
138 711-51038 STRUCTURAL STEEL LUwP LuUwP
139 711-51070 ANCHOR PLATE, AP 1 2. 000 EACH
140 711-51864 DRI LLED HOLE 122. 000 EACH

141 711-51877 JACKI NG AND SUPPCRTI NG BEAMS LUWP LUWP



SCHEDULE CF PAY | TEMS PACE 13
CALL ORDER : 151 CONTRACT ID : R-27001-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 ADDED TRAVEL LANES

142 711-51877 JACKI NG AND SUPPORTI NG BEANMS LUWP LUWP
143 711-96800 STUD SHEAR CONNECTOR 3, 100. 000 EACH
144 714-02677 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 1200 mm x 1200 nm 57. 000 m
145 714-26702 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 1800 nmm x 900 mm 90. 000 m
146 714-26707 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 1800 mm x 1800 nm 64. 000 m
147 714-26709 CULVERT, PRECAST BOX, RElINFORCED CONCRETE, 2400 nm x 1500 mm 94. 000 m
148 714-26717 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 3000 mm x 1500 nm 51. 000 m
149 714-93641 CULVERT, PRECAST BOX, REI NFORCGED CONCRETE, 1200 nmm x 900 mm 115. 000 m
150 714-99348 CULVERT, PRECAST BOX, REINFCRCED CONCRETE, 1500 mm x 900 mm 93. 000 m
151 715-02246 PI PE END SECTION, 1200 mm 2.000 EACH
152 715-05019 PIPE, TYPE 1, C RCULAR 900 nm 34. 000 m
153 715-05024 PIPE, TYPE 2, G RCULAR 900 nm 38. 000 m
154 715-05048 PI PE, TYPE 4, C RCULAR 150 mm 25, 924. 000 m
155 715-05053 PI PE, UNDERDRAI N QUTLET, 150 mm 2, 851. 000 m
156 715-05119 PIPE, TYPE 1, C RCULAR 375 mm 3. 000 m
157 715-05121 PIPE, TYPE 1, CRCULAR 450 mm 780. 000 m
158 715-05123 PIPE, TYPE 1, C RCULAR 600 mm 20. 000 m
159 715-05125 PIPE, TYPE 1, C RCULAR 750 mm 94. 000 m
160 715-05128 PIPE, TYPE 1, C RCULAR 1200 mm 40. 000 m
161 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 310. 000 m
162 715-05171 PIPE, TYPE 3, C RCULAR, 450 mm 174. 000 m
163 715-05407 PI PE, END BENT DRAIN, 150 mm 237.000 m
164 715-46005 PI PE END SECTION, 375 nm 49. 000 EACH
165 715-46010 PI PE END SECTION, 450 nm 49. 000 EACH
166 715-46020 PI PE END SECTI ON, 600 mm 2.000 EACH
167 715-46030 PI PE END SECTION, 750 nm 2.000 EACH
168 715-46040 PI PE END SECTION, 900 nm 2.000 EACH
169 718-06528 QUTLET PROTECTCR, 1 67. 000 EACH
170 718-06529 QUTLET PROTECTOR, 2 199. 000 EACH
171 718-06531 QUTLET PROTECTCR, 3 13. 000 EACH
172 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 3, 000. 000 m
173 718-52610 AGGREGATE FOR UNDERDRAI NS 6, 227. 000 n8
174 718-99153 GEOTEXTI LES FOR UNDERDRAI N 52, 432. 000 ng
175 720-44000 CASTING ADJUST TO GRADE 2. 000 EACH
176 720-45045 I NLET, J10 1. 000 EACH
177 720-45065 INLET, N12 31. 000 EACH
178 720-45415 MANHCOLE, D4 2.000 EACH
179 726-92406 BEARI NG ASSEMBLY, ELASTOVERI C 60. 000 EACH
180 731-93945 FACE PANELS, CONCRETE 207. 000 ng
181 731-93946 WALL ERECTI ON 207. 000 ng
182 731-93947 LEVELI NG PAD, CONCRETE 48. 000 m
183 801-01504 TEMPORARY PAVEMENT MESSAGE MARKI NG, LANE | NDI CATI ON ARROW 28. 000 EACH
184 801-06207 TEMPORARY PAVEMENT MARKING REMOVABLE, 100 mm 45, 995. 000 m
185 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKI NG REMOVABLE, 600 mm 55. 000 m
186 801-06469 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 200 mm 2, 440. 000 m
187 801-06640 CONSTRUCTI ON SIGN, A 105. 000 EACH
188 801-06645 CONSTRUCTI ON SIGN, B 35. 000 EACH



SCHEDULE OF PAY | TEMS PACE 14
CALL CRDER : 151 CONTRACT ID : R -27001-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 ADDED TRAVEL LANES

189 801-06710 FLASH NG ARROW SI GN 1, 460. 000 DAY
190 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
191 801-07118 BARRI CADE, I11-A 302. 000 m
192 801-07119 BARRI CADE, I11-B 29. 000 m
193 801-94295 SI GNAL HEAD, RELOCATE 35. 000 EACH
194 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHCR BASE 201. 000 m
195 802-05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHOR BASE 106. 000 m
196 802-76025 SI G\, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 mm 8. 000 n2
197 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 47.000 n
198 802-76045 SI G\, SHEET ENCAPSULATED LENS WTH LEGEND, 3. 18 mm THI CKNESS 1. 000 n2
199 805-01815 SI GNAL SUPPORT FQUNDATI ON, 915mm X 3.7 m 4.000 EACH
200 805-01842 HANDHOLE, Sl GNAL 10. 000 EACH
201 805-02087 TRANSPORTATI ON OF SALVAGEABLE SI GNAL EQUI PMENT LUWP LUWP
202 805-06592 CONDUI T, STEEL, GALVANI ZED, 50mm 75. 000 m
203 805-78109 CONTRCOLLER AND CABI NET, SECONDARY, MENU DRI VEN, 8 PHASE 1. 000 EACH
204 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER, GREEN 4. 000 EACH
205 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, AMBER, GREEN 4.000 EACH
206 805-78415 SPAN, CATENARY, AND TETHER 3. 000 EACH
207 805-78420 DI SCONNECT HANGER 3. 000 EACH
208 805-78445 SI GNAL SERVI CE 2.000 EACH
209 805-78467 SI GNAL CABLE, 3C 8GA 30. 000 m
210 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA 1, 700. 000 m
211 805-78485 SI GNAL CABLE, 5C 14GA. 70. 000 m
212 805-78490 SIGNAL CABLE, 7C 14GA 430. 000 m
213 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 1, 500. 000 m
214 805-78785 SI GNAL DETECTOR HOUSI NG 10. 000 EACH
215 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 500. 000 m
216 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 1. 000 EACH
217 805-81060 SIGNAL STRAIN PCLE, STEEL, 11.0 m 4.000 EACH
218 805-87746 AERI AL CABLE, TR PLEX 100. 000 m
219 805-90187 CONDUI T, STEEL, GALVANI ZED, 100 nm 590. 000 m
220 805-92504 LOCP DETECTCOR DELAY AMPLI FI ER, 2 CHANNEL 5. 000 EACH
221 808-06701 LI NE, THERMOPLASTI C, BROKEN, WH TE, 100mm 3, 313. 000 m
222 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 18, 273. 000 m
223 808-06705 LI NE, THERMOPLASTIC, SCLID, WH TE, 200 mm 22.000 m
224 808-06713 LINE, PAINT, SOLID, WA TE, 100 nm 1, 964. 000 m
225 808-06714 LINE, PAINT, SOLID, YELLOW 100 nm 72.000 m
226 808-75215 LI NE, THERMOPLASTIC, SCOLID, WHITE, 300 nm 21. 000 m
227 808-75240 LI NE, THERMCOPLASTI C, BROKEN, YELLOW 100mm 73. 000 m
228 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 14, 650. 000 m
229 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600 nmm 198. 000 m
230 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 20. 000 EACH
231 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 16. 000 EACH
232 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 278. 000 EACH
233 808-75998 SNOAPLOMBLE RAI SED PAVEMENT NMARKER 708. 000 EACH
234 808-92027 LI NE, THERMOPLASTIC, SQOLID, YELLOW 200mm 56. 000 m

235 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOWN 300 nm 30. 000 m



SCHEDULE OF PAY | TEMS PACGE 15
CALL ORDER : 151 CONTRACT ID : R-27001-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 ADDED TRAVEL LANES

236 808-98796 LI NE, THERMOPLASTI C, DOTTED, WHI TE, 100 mm 600 nm LI NE, 120. 000 m



SCHEDULE OF PAY | TEMS PACE 16
CALL ORDER : 161 CONTRACT ID : R-27249-A
LETTI NG DATE : 06/22/04 10: 00 AM

SECTI ON NO. 0001 SLI DE CORRECTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUwP

2 105-07038 FIELD CFFI CE, A 12. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 202-02240 PAVEMENT REMOVAL 2, 160. 000 ng

6 202-02241 GUARDRAI L, REMOVE 192. 000 m

7 203-02000 EXCAVATI O\, COWDON 1, 168. 000 n8

8 203-02070 BCRROW 7, 450. 000 n8

9 205-03371 SEDI MENT REMOVE 10. 000 n8
10 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 21. 000 My
11 205-06937 TEMPORARY SI LT FENCE 323. 000 m
12 207-07500 SUBGRADE TREATMENT, TYPE C 2,475.000 ng
13 211-06081 I NCLI NOVETER CASI NG 65. 000 m
14 211-07454 STRUCTURE BACKFI LL 149. 000 ng
15 303-01180 COVPACTED AGGREGATE, NO 53 675. 000 M
16 306-08043 M LLING TRANSI TI ON 424. 000 ng
17 402-07433 HVA SURFACE, TYPE B 303. 000 My
18 402-07438 HVA | NTERVEDI ATE, TYPE B 220. 000 My
19 402-07441 HVA BASE, TYPE B 730. 000 My
20 404-05511 SEAL CQOAT, 2 744. 000 ng
21 405-05518 ASPHALT FOR PRI ME COAT 744.000 n
22 406-05521 ASPHALT FOR TACK COAT 3, 382. 000 ng
23 601-94689 GUARDRAI L END TREATMENT, ©S 2.000 EACH
24 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 183. 000 m
25 607-06345 PAVED SIDE DI TCH, C 195. 000 m
26 615-06490 R GHT OF WAY MARKER 14. 000 EACH
27 615-06505 MONUMENT, B 6. 000 EACH
28 616-02320 GEOTEXTI LES 40. 000 ng
29 616-06405 RI PRAP, REVETMENT 9. 000 My
30 616-06451 Rl PRAP, UNI FORM 12. 000 My
31 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
32 621-02770 ERCSI ON CONTRCL  BLANKET 1, 085. 000 ng
33 621-06545 FERTI LI ZER 1. 000 My
34 621-06548 SEED M XTURE, CV 5. 000 kg
35 621-06553 SEED M XTURE, R 96. 000 kg
36 621-06565 MJULCH NG MATERI AL 2.000 My
37 621-06567 WATER 3. 000 kL
38 621-06574 SODDI NG 144.000 ng
39 622-52436 SIGN, DO NOT MOW OR SPRAY 2.000 EACH



SCHEDULE OF PAY | TEMS PAGE 17
CALL ORDER : 171 CONTRACT ID : R-27270-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

I TEM NO DESCRI PTI ON QUANTI TY UNI TS
SECTICN NO 0001 | NTERSECTI ON | MPROVEMENT

1 105 06845 CONSTRUCTI ON ENG| NEERI NG LUVP LUWP
2 105-07039 FIELD OFFICE, B 8. 000 MCS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
4 201-52370 CLEARI NG RI GHT OF WAY LUVP LUVP
5 202-02240 PAVEMENT REMOVAL 539. 000 ne

6 202-02278 CURB, CONCRETE, REMOVE 291. 000 m

7 202-52710 S| DEWALK, OONCRETE, REMOVE 177. 000 ne

8 202-74045 SI GN AND SUPPCRTS, CHANNEL PCSTS, REMOVE 7.000 EACH
9 202-86946 HANDHOLE, REMOVE 4.000 EACH
10 202-90277 DETECTOR HOUSI NG, REMOVE 6. 000 EACH
11 202-91385 I NLET, REMOVE 2. 000 EACH
12 202-93995 SI GNAL PCLE FOUNDATI ON, REMOVE 4.000 EACH
13 202-96133 Pl PE, REMOVE 5. 000 m
14 203- 02000 EXCAVATI ON,  COVMON 502. 000 n8
15 207-07500 SUBGRADE TREATMENT, TYPE C 580. 000 ne
16 211-07454 STRUCTURE BACKFI LL 15. 000 n8
17 301-07448 COVPACTED AGGREGATE, NO 53, BASE 171. 000 My
18 304- 07494 WDEN NG WTH HVA, TYPE C 339. 000 My
19 306- 08038 MLLING ASPHALT, 100 mm 3, 283. 000 ne
20 401-07334 QC/ QA HVA, 3, 76, SURFACE, 9.5 nm 332. 000 My
21 401-07403 QC/ QA HVA, 3, 76, |NTERMEDI ATE, 19.0 mm 553. 000 My
22  405-05518 ASPHALT FCR PRI ME COAT 580. 000 ne
23 406- 05520 ASPHALT FOR TACK COAT 2.000 My
24 604- 07899 CURB RAMP, CONCRETE, E 7. 000 ne
25  604- 07900 CURB RAMP, CONCRETE, F 22. 000 ne
26  604-07901 CURB RAMP. CONCRETE, G 17. 000 ne
27 604-07902 CURB RAMP, OONCRETE, 15. 000 ne
28 604-91531 SI DEWALK, OONCRETE, 100 nmm 232. 000 ne
29 605-06120 CURB, CONCRETE 132. 000 m
30 605-06140 CURB AND GUTTER CONCRETE 297. 000 m
31 611-05330 CEMENT OCNCRETE PAVEMENT FOR DRI VEWAYS, 150 nm 480. 000 ne
32 615-06490 R GHT OF WAY MARKER 18. 000 EACH
33 615-06505 MONUVENT, B 4.000 EACH
34 621-06575 SCDDI NG NURSERY 541. 000 ne
35 715-05149 PIPE, TYPE 2, C RCULAR 300 mm 22.000 m
36 720-01894 CASTI NG, FURNI SH AND ADJUST TO GRADE 2.000 EACH
37 720-44000 CASTING ADJUST TO GRADE 4.000 EACH
38 720-98174 INLET, B15 4.000 EACH
39 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 nm 1, 799. 000 m
40 801-06211 TEMPORARY PAVEMENT MESSAGE MARKI NG, REMOVABLE, LANE 10. 000 EACH
41 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKI NG REMOVABLE, 600 nm 50. 000 m
42 801- 06640 CONSTRUCTI ON SI GN, A 16. 000 EACH
43 801-06775 MAI NTAI NI NG TRAFFI C LUVP LUVP
44 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHOR BASE 13. 000 m
45 802- 76025 SIGN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 nm 8. 000 ne
46 802- 76035 SIGN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm THI CKNESS 1. 000 ne
47 802-76045 SIGN, SHEET ENCAPSULATED LENS W TH LEGEND, 3.18 nm THI CKNESS 2. 000 ne



SCHEDULE OF PAY | TEMS PACE 18
CALL ORDER : 171 CONTRACT ID : R-27270-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

I TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT
48 805-01815 SI GNAL SUPPCRT FOUNDATION, 915nm X 3.7 m 4. 000 EACH
49 805-01842 HANDHOLE, SI GNAL 4. 000 EACH
50 805-01844 CONDUI T, STEEL, GALVANI ZED, 50 nm UNDERGROUND 231. 000 m
51 805-02087 TRANSPORTATI ON OF SALVAGEABLE Sl GNAL EQUI PMENT LUWP LUWP
52 805-02152 PEDESTRI AN S| GNAL HEAD W TH | NTERNATI ONAL SYMBOLS, 450mm 4. 000 EACH
53 805-78100 CONTRCLLER AND CABI NET, MENU DRI VEN, 8 PHASE 1. 000 EACH
54 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER, GREEN 1. 000 EACH
55 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 7.000 EACH
56 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
57 805-78420 DI SCONNECT HANGER 4.000 EACH
58 805-78445 SI GNAL SERVI CE 1. 000 EACH
59 805-78467 SI GNAL CABLE, 3C 8GA 15. 000 m
60 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA 1, 872. 000 m
61 805-78480 SI GNAL CABLE, 3C 14GA 113. 000 m
62 805-78485 SI GNAL CABLE, 5C 14GA. 137. 000 m
63 805-78490 SIGNAL CABLE, 7C 14GA 246. 000 m
64 805-78510 SI GNAL CABLE, 2C 16GA., SHI ELDED 571. 000 m
65 805-78785 SI GNAL DETECTOR HOUSI NG 12. 000 EACH
66 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 624. 000 m
67 805-78925 CONTRCLLER CABI NET FOUNDATI QN, P1 1. 000 EACH
68 805-81032 SIGNAL STRAIN PQLE, STEEL, 9.2m 4. 000 EACH
69 805-92504 LOCP DETECTCR DELAY AWPLI FI ER, 2 CHANNEL 6. 000 EACH
70 805-96121 PEDESTRI AN PUSH BUTTON AND SI GN 4. 000 EACH
71 808-06701 LI NE, THERMOPLASTIC, BROKEN, VH TE, 100mm 18. 000 m
72 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 259. 000 m
73 808-06716 LI NE, REMOVE 902. 000 m
74 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 444. 000 m
75 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLID, YELLOW 20. 000 m
76 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 nmm 46. 000 m
77 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 150 mm 91. 000 m
78 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCOPLASTI C, LANE | NDI CATI ON 11. 000 EACH
79 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 7.000 EACH



SCHEDULE OF PAY | TEMS PACGE 19
CALL CRDER : 191 CONTRACT ID : R -27345-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUVP LUWP
2 105-07039 FI ELD OFFI CE, B 18. 000 MCS
3 110-01001 MDBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
4 201-52370 CLEARI NG RI GHT OF WAY LUVP LUVP
5 203-02000 EXCAVATI ON, COMMON 2, 232. 000 ns
6 203-02070 BORROW 9, 301. 000 ns
7 205 06931 TEMPCRARY CHECK DAM REVETMENT Rl PRAP 16. 000 My
8 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 8. 000 EACH
9 205 06936 TEMPCRARY SEDI MENT TRAP 120. 000 My

10 205-06937 TEMPORARY SI LT FENCE 2, 181. 000 m

11 207-07498 SUBGRADE TREATMENT, TYPE A 4, 530. 000 2

12 211-07454 STRUCTURE BACKFI LL 9, 220. 000 n8

13 303-01180 COVPACTED AGGREGATE, NO. 53 728. 000 My

14 304-07489 HVA PATCH NG TYPE A 227. 000 My

15 306- 08034 M LLING ASPHALT, 38 nm 1, 239. 000 ne

16 306- 08043 M LLING TRANSI TI ON 190. 000 ne

17 401-07333 QU QA HVA, 2. 76, SURFACE, 9.5 mm 2, 697. 000 My

18 401-07402 QC QAHVA, 2, 76, | NTERVEDI ATE, 19.0 nm 4, 228. 000 My

19 401-07417 QO QA HVA, 2, 76, BASE, 25.0 mm 8, 678. 000 My

20 401-07428 QC QAHVA, 3, 70, BASE, 19.0 nm 4, 076. 000 My

21 406- 05520 ASPHALT FOR TACK COAT 27.000 My

22  601- 05999 CURVED TERM NAL END 1. 000 EACH

23 601- 94689 GUARDRAI L END TREATMENT, CS 1. 000 EACH

24  601-99105 GUARDRAI L, W BEAM 1.905 m SPACI NG 38. 000 m

25 604- 07897 CURB RAMP, CONCRETE, C 5. 000 ne

26 604- 07899 CURB RAMP, OONCRETE, E 8. 000 ne

27 604- 07900 CURB RAMP, OCNCRETE, F 12. 000 ne

28 604-07901 CURB RAMP. OONCRETE, G 284. 000 ne

29 604- 07902 CURB RAMP, OONCRETE, H 220. 000 ne

30 604-91531 SI DEWALK, OCNCRETE, 100 mm 3, 377. 000 ne

31 605-06140 CURB AND GUTTER GONCRETE 2, 442. 000 m

32 605-06270 CENTER CURB, C, CONCRETE, MODI FI ED 101. 000 ne

33 610-07486 HVA FOR APPROACHES, TYPE A 220. 000 My

34 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 rm 2, 647. 000 ne

35 611-06497 MAl LBOX ASSEMBLY, SI NGLE 18. 000 EACH

36 611-06498 MAl LBOX ASSEMBLY, DOUBLE 2. 000 EACH

37 615-06505 MONUMENT, B 12. 000 EACH

38 615-06527 MONUMENT, SECTI ON CORNER 2. 000 EACH

39 616-02320 GEOTEXTI LES 89. 000 ne

40 616- 06405 Rl PRAP, REVETMENT 105. 000 My

41 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH

42 621-06560 MULCHED SEEDING U 1, 000. 000 ne

43 621-06567 VATER 246. 000 kL

44 621-06575 SCDDI NG NURSERY 15, 562. 000 ne

45 622-91786 SEEDLI NG 100. 000 EACH

46 715-01336 GATE VALVE, 300 nm 8. 000 EACH

47 715-01963 TAPPI NG SLEEVE, 300 mm 2.000 EACH



SCHEDULE OF PAY | TEMB PAGE 20
CALL ORDER : 191 CONTRACT | D R -27345-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

I TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 ADDED TRAVEL LANES
48 715-02874 CURB STCP W TH BOX 2. 000 EACH
49 715-04632 Pl PE END SECTI ON, PRECAST CONCRETE, 900 mm 1. 000 EACH
50 715-05024 PIPE, TYPE 2, CRCULAR 900 mm 478. 000 m
51 715-05048 PIPE, TYPE 4, G RCULAR 150 nm 2,676. 000 m
52 715-05151 PIPE, TYPE 2, CRCULAR 375 mm 662. 000 m
53 715-05152 PI PE, TYPE 2, O RCULAR 450 mm 132. 000 m
54 715-05154 PIPE, TYPE 2, CRCULAR 600 mm 350. 000 m
55 715-05156 PIPE, TYPE 2, CRCULAR 750 mm 225. 000 m
56 715-05163 PIPE, TYPE 2, CRCULAR 1500 mm 41. 000 m
57 715-05408 PI PE, SAN TARY SEWER, 200 mm 296. 000 m
58 715-05408 PI PE, SANI TARY SEVER, 200 nm 408. 000 m
59 715-05409 PI PE, SAN TARY SEWER, 250 mm 628. 000 m
60 715-05711 PI PE, SAN TARY SEWER, 150 mm 28. 000 m
61 715-05841 CONCRETE ANCHOR, 1500 mm 2.000 EACH
62 715-46005 PI PE END SECTION, 375 nm 8. 000 EACH
63 715-90052 LI FT STATI ON LuUWP LuUwP
64 715-90052 LI FT STATI ON LUWP LUwP
65 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m
66 718-52610 AGGREGATE FOR UNDERDRAI NS 605. 000 ng
67 718-99153 GEOCTEXTI LES FOR UNDERDRAI N 8, 003. 000 ng
68 720-44296 CAP | NLET 1. 000 EACH
69 720-45030 I NLET, E7 1. 000 EACH
70 720-45035 I NLET, F7 3. 000 EACH
71 720-45045 I NLET, J10 13. 000 EACH
72 720-45055 I NLET, MLO 17. 000 EACH
73 720-45265 PI PE CATCH BASIN, 375 nmm 3. 000 EACH
74 720-45410 MANHCLE, C4 6. 000 EACH
75 720-45410 MANHOLE, C4 9. 000 EACH
76 720-45415 MANHCOLE, D4 5. 000 EACH
77 720-45520 MANHOLE, E4, MODI FI ED 2.000 EACH
78 720-45525 MANHOLE, F4, MODI Fl ED 1. 000 EACH
79 720-94157 MANHCLE, C 2.000 EACH
80 720-94612 MANHCOLE, K4 1. 000 EACH
81 720-95335 MANHOLE, M} 1. 000 EACH
82 720-95409 MANHOLE, J4, MODI Fl ED 3. 000 EACH
83 720-95422 MANHCLE, J4 3. 000 EACH
84 720-97962 MANHOLE, &4, MODI FI ED 1. 000 EACH
85 720-98174 I NLET, B15 2.000 EACH
86 720-98555 I NLET, C15 2.000 EACH
87 720-98625 MANHOLE, C4, DRCP 1. 000 EACH
88 720-98869 MANHCLE, L4, MDD FI ED 1. 000 EACH
89 732-03718 Al R VACUUM RELEASE VALVE STRUCTURE 1. 000 EACH
90 732-03942 HYDRANT 2.000 EACH
91 732-04750 CORPORATI ON STCP 2.000 EACH
92 732-04926 VALVE 1. 000 EACH
93 732-04926 VALVE 1. 000 EACH
94 732-04965 WATER SERVI CE LI NE 8. 000 m



SCHEDULE OF PAY | TEMS PACGE 21
CALL ORDER : 191 CONTRACT ID : R-27345-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 ADDED TRAVEL LANES

95 732-91742 FI RE HYDRANT 5. 000 EACH

96 732-91742 FI RE HYDRANT 5. 000 EACH

97 732-96670 WATER MAI N, DUCTILE | RON, 300 mm 680. 000 m

98 801-06203 TEMPORARY PAVEMENT MARKI NG 100 mm 10, 400.000 m

99 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 5, 200. 000 m
100 801-06640 CONSTRUCTI ON SIGN, A 22.000 EACH
101 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
102 801-07119 BARRI CADE, I11-B 20. 000 m
103 802-05701 SI GN PCST, SQUARE, 1, REINFORCED ANCHCR BASE 60. 000 m
104 802-76025 SI G\, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 nmm 11. 000 n2
105 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 4.000 n
106 802-76045 SI G\, SHEET ENCAPSULATED LENS WTH LEGEND, 3. 18 mm THI CKNESS 6. 000 n2
107 805-01816 SI GNAL SUPPORT FQUNDATI ON, 900 mm X 900 mm X 2500 nm 6. 000 EACH
108 805-01842 HANDHOLE, Sl GNAL 4. 000 EACH
109 805-01879 SI GNAL SERVI CE, | NSTALL 2.000 EACH
110 805-02077 SI GNAL CANTI LEVER STRUCTURE, 12.2 m ARM 6. 000 EACH
111 805-02352 WRE, XHHW NO 4 CU, | N PLASTIC DUCT, 1C 4CGA 860. 000 m
112 805-02426 WRE, THW NO 4 CU, IN PLASTIC DUCT, INCONDU T, 4 1C 460. 000 m
113 805-06592 CONDUI T, STEEL, GALVAN ZED, 50mm 705. 000 m
114 805-06834 CONTROLLER AND CABI NET, MENU DRI VEN, 8 PHASE, TS2, TYPE | 1. 000 EACH
115 805-78010 CONTRCLLER AND CABI NET, FLASHER, SOLI D STATE 1. 000 EACH
116 805-78190 TRAFFI C SI GNAL HEAD, 1 FACE, 305 nmm AMVBER 2. 000 EACH
117 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER, GREEN 8. 000 EACH
118 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, AMBER, GREEN, 4.000 EACH
119 805-78355 PEDESTRI AN S| GNAL HEAD, 305 mm 8. 000 EACH
120 805-78467 SI GNAL CABLE, 3C 8GA 55. 000 m
121 805-78470 S| GNAL CABLE, ROADWAY LOCP, 1C 14CGA 985. 000 m
122 805-78480 SI GNAL CABLE, 3C 14GA 400. 000 m
123 805-78485 SI GNAL CABLE, 5C 14CGA 420. 000 m
124 805-78490 SIGNAL CABLE, 7C 14GA 175. 000 m
125 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 615. 000 m
126 805-78785 S| GNAL DETECTOR HOUSI NG 8. 000 EACH
127 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 435. 000 m
128 805-78925 CONTRCLLER CABI NET FOUNDATI QN, P1 1. 000 EACH
129 805-92504 LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 8. 000 EACH
130 805-96121 PEDESTRI AN PUSH BUTTON AND SI GN 8. 000 EACH
131 808-03114 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, (XING 2.4 m 4.000 EACH
132 808-03439 TRANSVERSE MARKI NGS, THERMOPLASTI C, CRCSSWALK, WH TE, 600 mm 61. 000 m
133 808-03775 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD ( Bl KE) 4.000 EACH
134 808-06701 LI NE, THERMOPLASTI C, BRCKEN, WH TE, 100nm 571. 000 m
135 808-06703 LINE, THERMOPLASTIC, SOLID, WH TE, 100nm 582. 000 m
136 808-06713 LINE, PAINT, SOLID, WH TE, 100 mm 372. 000 m
137 808-06716 LI NE, REMOVE 350. 000 m
138 808-75240 LI NE, THERMOPLASTI C, BRCKEN, YELLOW 100mm 330. 000 m
139 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOWN 100mm 2,913. 000 m
140 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLID, YELLOW 37.000 m
141 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600 nm 74.000 m



SCHEDULE OF PAY | TEMS PACGE 22

CALL ORDER : 191 CONTRACT ID : R -27345-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 ADDED TRAVEL LANES

142 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LI NE, 150 mm 174.000 m
143 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 19. 000 EACH
144 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 19. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 23
CALL ORDER : 201 CONTRACT ID : R-27375-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07038 FIELD CFFICE, A 7.000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUMP
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 202-02240 PAVEMENT REMOVAL 166. 000 SYS
6 202-51330 PRESENT STRUCTURE, REMOVE LuUWP LUWP
7 202-96133 Pl PE, REMOVE 48. 000 LFT
8 203-02000 EXCAVATI ON, COWON 2, 450. 000 CYs
9 205-03371 SEDI MENT, REMOVE 12. 000 CYS
10 205-06932 TEMPORARY CHECK DAM STRAW BALES 432. 000 LFT
11 205-06936 TEMPCRARY SEDI MENT TRAP 50. 000 TON
12 205-06937 TEMPCRARY SI LT FENCE 925. 000 LFT
13 207-07500 SUBGRADE TREATMENT, TYPE C 1, 720. 000 SYS
14 211-02050 B BORROW 50. 000 CYS
15 211-07454 STRUCTURE BACKFI LL 208. 000 Cys
16 303-01180 COVPACTED AGGREGATE, NO. 53 1,911. 000 TON
17 306-08034 M LLING ASPHALT, 1 1/2 IN 2,741. 000 SYS
18 402-07434 HVA SURFACE, TYPE C 241.100 TON
19 402-07439 HVA | NTERVEDI ATE, TYPE C 478. 000 TON
20 402-07440 HVA BASE. TYPE A 375. 000 TON
21 402-07442 HVA BASE, TYPE C 92. 000 TON
22 404-05511 SEAL COAT, 2 1,532. 000 SYS
23 405-05518 ASPHALT FOR PRI ME COAT 2,198. 000 SYS
24 406- 05521 ASPHALT FOR TACK COAT 6, 722. 000 SYS
25 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
26 601-94689 GUARDRAI L END TREATMENT, OS 4.000 EACH
27 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 638. 000 LFT
28 610-07486 HVA FOR APPROACHES, TYPE A 146. 000 TCN
29 611-06497 MAI LBOX ASSEMBLY, SINGLE 3. 000 EACH
30 615-06490 R GHT OF WAY MARKER 11. 000 EACH
31 615-06500 MONUMENT, A 4. 000 EACH
32 615-06505 MONUVENT, B 1. 000 EACH
33 616-02320 GEOTEXTI LES 644. 000 SYS
34 616-05688 Rl PRAP, CLASS 1 278. 000 TON
35 616-06451 Rl PRAP, UNI FORM 91. 000 TON
36 621-01004 MOBI LI ZATI N AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
37 621-01882 SEED M XTURE, T, CONVENTI ONAL M X 100. 000 LBS
38 621-06545 FERTI LI ZER 1. 000 TON
39 621-06548 SEED M XTURE, CV 10. 000 LBS
40 621-06553 SEED M XTURE, R 210. 000 LBS
41 621-06565 MULCH NG MATERI AL 5. 000 TON
42 621-06567 WATER 4. 000 MG
43 621-06574 SCDDI NG 909. 000 SYS
44 622-52436 SIGN, DO NOI MOW OR SPRAY 4. 000 EACH
45 622-91786 SEEDLI NG 40. 000 EACH
46 714-91847 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 5 FT. X 5 FT. 123. 000 LFT

47 715-03476 SAFETY METAL END SECTIQN, 4:1, 24 IN 2.000 EACH



SCHEDULE OF PAY | TEMS PACE 24
CALL ORDER : 201 CONTRACT ID : R-27375-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

48 715-05123 PIPE, TYPE 1, A RCUAR 24 IN 67. 000 LFT
49 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
50 801-06625 DETOUR ROQUTE MARKER ASSEMBLY 13. 000 EACH
51 801-06640 CONSTRUCTI ON SIGN, A 20. 000 EACH
52 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
53 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
54 801-07119 BARRI CADE, I11-B 72.000 LFT
55 802-05701 SI GN PGST, SQUARE, 1, REINFORCED ANCHCR BASE 18. 000 LFT
56 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN 16. 000 SFT
57 804-06725 DELI NEATOR WTH POST, D1, 3 IN. DA 4. 000 EACH
58 808-06712 LI NE, PAINT, BROKEN, YELLOWN 4 IN 125. 000 LFT
59 808-06713 LINE, PAINT, SQLID, WHTE, 4 IN 2, 180. 000 LFT
60 808-06714 LINE, PAINT, SCLID, YELLOWN 4 IN 1, 679. 000 LFT
61 808-75996 SNOWLOMBLE RAI SED PAVEMENT MARKER, REMOVE 14.000 EACH

62 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER 28. 000 EACH



SCHEDULE OF PAY | TEMB PAGE 25
CALL ORDER : 211 CONTRACT ID : R-27376-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 9. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 202-01000 STRUCTURES AND OBSTRUCTI ONS, REMOVE LUMP LUWP

6 202-02241 GUARDRAI L, REMOVE 51. 000 m

7 203-02000 EXCAVATI N, COWDN 130. 000 n8

8 203-02070 BORROW 1, 575. 000 n8

9 205-06932 TEMPORARY CHECK DAM STRAW BALES 20. 000 m
10 205-06937 TEMPORARY SI LT FENCE 598. 000 m
11 207-07502 SUBGRADE TREATMENT, TYPE D 2,967.000 ng
12 211-07454 STRUCTURE BACKFI LL 242. 000 n8
13 301-07448 COVPACTED AGGREGATE, NO 53, BASE 696. 000 My
14 304-07493 W DENI NG WTH HVA, TYPE B 47.000 My
15 306-08033 M LLING ASPHALT, 25 nm 240. 000 ng
16 306-08043 M LLI NG TRANSI TI ON 176. 000 ng
17 402-07432 HVA SURFACE, TYPE A 240. 000 My
18 402-07433 HVA SURFACE, TYPE B 221. 000 My
19 402-07438 HVA | NTERMVEDI ATE, TYPE B 357. 000 My
20 402-07441 HVA BASE, TYPE B 646. 000 My
21 404-05511 SEAL CQOAT, 2 1, 332. 000 ne
22 404-05514 SEAL COAT, 5 2, 135. 000 ng
23 405-05517 ASPHALT FOR PRI ME COAT 2.000 My
24 406- 05520 ASPHALT FOR TACK CQOAT 1. 000 My
25 601-02800 GUARDRAI L TRANSI TI ON, TGT 1. 000 EACH
26 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
27 601-94689 GUARDRAI L END TREATMENT, OS 3.000 EACH
28 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 1. 000 EACH
29 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 713. 000 m
30 615-06490 R GHT OF WAY MARKER 3. 000 EACH
31 615-06505 MONUMVENT, B 2.000 EACH
32 615-06530 PCOST, BENCHVARK 1. 000 EACH
33 616-02320 GEOTEXTI LES 632. 000 ng
34 616-06405 RI PRAP, REVETMENT 529. 000 My
35 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
36 621-06559 MJULCHED SEEDING R 2,376. 000 ng
37 622-52436 SIGN, DO NOI MOW OR SPRAY 1. 000 EACH
38 622-91786 SEEDLI NG 50. 000 EACH
39 702-90915 CONCRETE, A 4.000 ng
40 702-94656 CONCRETE, B 5. 000 n8
41 703-51030 REI NFORCI NG STEEL 587. 000 kg
42 715-05128 PIPE, TYPE 1, G RCULAR 1200 nm 24.000 m
43 715-46000 Pl PE END SECTI ON, 300 nm 1. 000 EACH
44  715-90588 PIPE, RELAID, 300 mm 10. 000 m
45 721-43045 AUTOVATI C DRAI NAGE GATE, 1200 mm 1. 000 EACH
46 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 2.000 EACH

47 801-06625 DETOUR ROUTE MARKER ASSEMBLY 39. 000 EACH



SCHEDULE OF PAY | TEMS PACE 26
CALL CRDER @ 211 CONTRACT ID : R-27376-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

48 801-06640 CONSTRUCTI ON SIGN, A 11. 000 EACH
49 801-06645 CONSTRUCTI ON SIGN, B 6. 000 EACH
50 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
51 801-07118 BARRI CADE, I11-A 29. 000 m
52 801-07119 BARRI CADE, I11-B 14. 000 m
53 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 716. 000 m
54 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100mm 90. 000 m



SCHEDULE OF PAY | TEMS PACGE 27
CALL ORDER : 221 CONTRACT ID : R -27406-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD CFFICE, B 10. 000 MO
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
4 201-52370 CLEARI NG RI GHT OF WAY LUWwP LUWP
5 202-02279 CURB AND QUTTER, REMOVE 94. 000 LFT
6 202-52710 S| DEWALK, CONCRETE, REMOVE 240. 000 SYS
7 202-94810 CURB TURNQUT, REMOVE 1. 000 EACH
8 203-02000 EXCAVATI ON, COWON 1, 288. 000 CYs
9 203-02070 BCRROW 1, 141. 000 CYs
10 205-02224 TEMPORARY ERCSI ON AND SEDI MENT CONTROL, PERI METER PROTECTI ON 2,945, 000 LFT
11 207-07500 SUBGRADE TREATMENT, TYPE C 3, 293. 000 SYS
12 211-07454 STRUCTURE BACKFI LL 1, 022. 000 CYs
13 301-07448 COWPACTED AGGREGATE, NO 53, BASE 1, 014. 000 TON
14 304-07490 HVA PATCH NG TYPE B 467. 000 TON
15 306-08034 M LLING ASPHALT, 1 1/2 IN 6, 674. 000 SYS
16 306-08043 M LLING TRANSI TI ON 1, 000. 000 SYS
17 401-07321 QT QA HVA, 2, 64, SURFACE, 9.5 mm 1, 270. 000 TON
18 401-07390 QU QA HVA, 2, 64, |NTERVEDI ATE, 19.0 mm 453. 000 TON
19 401-07423 QT QA HVA, 2, 64, BASE, 19.0 mm 1, 087. 000 TON
20 401-07429 QT QAHVA, 5, 76, | NTERMEDI ATE, Cl19 mm 688. 000 TON
21 402-07432 HVA SURFACE, TYPE A 317. 000 TON
22 402-07435 HVA | NTERVEDI ATE, TYPE A 507. 000 TON
23 402-07451 HVA, TYPE B, WEDGE AND LEVEL 1, 332. 000 TON
24 406- 05521 ASPHALT FOR TACK COAT 42,002. 000 SYS
25 603-03831 CONTRCL GATE 12. 000 EACH
26 603-92636 FENCE, CHAIN LINK, 72 IN 116. 000 LFT
27 604-07899 CURB RAMP, CONCRETE, E 61. 000 SYS
28 604-07901 CURB RAMP, CONCRETE, G 310. 000 SYS
29 604-91531 S| DEWALK, CONCRETE, 4 IN 110. 000 SYS
30 605-06140 CURB AND GQUTTER, CONCRETE 2,485. 000 LFT
31 605-94082 CURB TURNCUT, CONCRETE 1. 000 EACH
32 607-06175 QUTTER, CONCRETE 431. 000 LFT
33 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 6 IN 53. 000 SYS
34 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
35 621-02363 MULCHED SEEDI NG T, CONVENTIONAL M X 1, 089. 000 SYS
36 621-06567 WATER 9. 000 M5
37 621-06575 SCDDI NG NURSERY 2,178.000 SYS
38 622-05649 PLANT, DECI DUCUS TREE, SINGLE STEM OVER 1.25 TO 2 IN 70. 000 EACH
39 702-03607 CORED HOLE I N CONCRETE 1. 000 EACH
40 715-05048 PIPE, TYPE 4, CRCULAR 6 IN 2,748. 000 LFT
41 715-05149 PIPE, TYPE 2, CROULAR 12 IN 254. 000 LFT
42 715-05151 PIPE, TYPE 2, CRCULAR 15 IN 1,179. 000 LFT
43 715-05152 PI PE, TYPE 2, G RCULAR, 18 IN 522. 000 LFT
44 715-05153 PIPE, TYPE 2, A RCULAR 21 IN 84. 000 LFT
45 718-52610 AGGREGATE FOR UNDERDRAI NS 248. 000 Cys
46 718-99153 GEOTEXTI LES FOR UNDERDRAI N 3, 053. 000 SYS

47 720-44000 CASTING ADJUST TO GRADE 4. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 28
CALL CRDER : 221 CONTRACT ID : R -27406-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REHABI LI TATI ON

48 720-45042 I NLET, HA5 1. 000 EACH
49 720-45045 I NLET, J10 5. 000 EACH
50 720-45145 I NLET, J10, MXD FI ED 1. 000 EACH
51 720-45410 MANHOLE, C4 12.000 EACH
52 720-98174 I NLET, B15 5. 000 EACH
53 801-06640 CONSTRUCTI ON SIGN, A 20. 000 EACH
54 801-06643 TEMPORARY PAVEMENT MARKING |, YELLOW 4 IN 12, 732. 000 LFT
55 801-06644 TEMPORARY PAVEMENT MARKING |, WHTE, 4 IN 6, 366. 000 LFT
56 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
57 801-97143 TEMPORARY PAVEMENT MARKING |, WH TE, 24 IN 20. 000 LFT
58 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 279. 000 LFT
59 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN. 138. 000 SFT
60 805-95568 CONDUI T, PVC, 4 IN 9, 096. 000 LFT
61 807-78590 HANDHOLE 10. 000 EACH
62 808-05866 PAVEMENT MESSAGE MARKI NG REMOVE 10. 000 SYS
63 808-06368 TRANSVERSE MARKI NG REMOVE 510. 000 LFT
64 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 5, 964. 000 LFT
65 808-06716 LI NE, REMOVE 8, 270. 000 LFT
66 808-07834 TRANSVERSE MARKI NGS, PREFORMED PLASTI C, CROSSWALK 660. 000 LFT
67 808-75240 LI NE, THERMOPLASTIC, BRCKEN, YELLON 4 IN 1, 467. 000 LFT
68 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 4 IN 6, 364. 000 LFT
69 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN 88. 000 LFT
70 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 13. 000 EACH

71 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (ON\LY) 13. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 29
CALL CRDER : 231 CONTRACT I D : R -27444-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD CFFICE, B 24.000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LuUWP LUWP
6 202-91385 I NLET, REMOVE 8. 000 EACH
7 202-93047 MANHOLE, REMOVE 2. 000 EACH
8 203-02000 EXCAVATI ON, COWON 5, 690. 000 CYs
9 203-02010 EXCAVATI QN, ROCK 500. 000 CYs
10 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 9. 000 EACH
11 205-06937 TEMPORARY S| LT FENCE 2,202. 000 LFT
12 207-07502 SUBGRADE TREATMENT, TYPE D 16, 235. 000 SYS
13 211-07454 STRUCTURE BACKFI LL 13, 330. 000 Cys
14 214-07202 GEORI D, | 16, 235. 000 SYS
15 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 6, 075. 000 TON
16 303-07449 COVPACTED AGGREGATE, NO 73 465. 000 TON
17 304-07492 W DENI NG WTH HVA, TYPE A 110. 000 TON
18 306-08033 MLLING ASPHALT, 1 IN 925. 000 SYS
19 401-07320 QT QAHVA, 1, 64, SURFACE, 9.5 mm 1, 550. 000 TON
20 401-07389 QT QAHVA, 1, 64, |NTERMEDI ATE, 19.0 nmm 1, 960. 000 TON
21 401-07406 QT QAHVA, 1, 64, BASE, 25.0 mm 3, 405. 000 TON
22 405-05517 ASPHALT FCR PRI ME COAT 35. 000 TON
23 406- 05520 ASPHALT FOR TACK CQAT 11. 000 TON
24 604-06070 S| DEWALK, CONCRETE 3, 575. 000 SYS
25 604-07900 CURB RAMWP, CONCRETE, F 31. 000 SYS
26 604-07901 CURB RAMP, CONCRETE, G 127. 000 SYS
27 604-07902 CURB RAWP, CONCRETE, H 838. 000 SYS
28 604-44251 STEPS, CONCRETE 8. 000 CyS
29 605-06120 CURB, CONCRETE 110. 000 LFT
30 605-06155 CURB AND GQUTTER, CONCRETE, MDD FI ED 7,430. 000 LFT
31 610-07486 HVA FOR APPROACHES, TYPE A 1, 325. 000 TON
32 611-05330 CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, 6 IN 1, 960. 000 SYS
33 611-06497 MAI LBOX ASSEMBLY, SINGLE 14.000 EACH
34 621-06567 WATER 36. 000 MG
35 621-06575 SCDDI NG NURSERY 9, 000. 000 SYS
36 702-44240 CONCRETE, A, STRUCTURES 34. 000 CYs
37 703-06029 REI NFORCI NG BARS, EPOXY COATED 3, 425. 000 LBS
38 703-51030 REI NFORCI NG STEEL 1, 050. 000 LBS
39 714-02802 RETAI NING WALL, PRECAST CONCRETE UNITS 60. 000 SFT
40 715-05149 PIPE, TYPE 2, CRCULAR 12 IN 1, 370. 000 LFT
41 715-05151 PIPE, TYPE 2, G RCULAR 15 IN 405. 000 LFT
42 715-05152 PIPE, TYPE 2, A RCULAR 18 IN 170. 000 LFT
43 715-05154 PI PE, TYPE 2, CRCOULAR 24 IN 1,180. 000 LFT
44 715-05156 PIPE, TYPE 2, CRCULAR 30 IN 1, 885. 000 LFT
45 715-05159 PI PE, TYPE 2, CRCULAR 42 IN 1, 885. 000 LFT
46 715-05168 PIPE, TYPE 3, CRCULAR 12 IN 24. 000 LFT

47 715-05388 ACCESS DOCR 1. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 30
CALL ORDER : 231 CONTRACT ID : R -27444-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

48 715-05408 PI PE, SAN TARY SEWER, 8 IN 680. 000 LFT
49 715-05409 PI PE, SANI TARY SEVER, 10 IN 910. 000 LFT
50 715-05411 PI PE, SANI TARY SEWER, 12 IN. 2, 315. 000 LFT
51 715-05711 PI PE, SANI TARY SEWER, 6 IN. 1, 530. 000 LFT
52 715-46000 PI PE END SECTION, 12 IN. 2.000 EACH
53 720-03194 MANHOLE 20. 000 EACH
54 720-44000 CASTI NG ADJUST TO GRADE 3. 000 EACH
55 720-45045 I'NLET, J10 31. 000 EACH
56 720-45055 I NLET, MLO 8. 000 EACH
57 720-45270 PI PE CATCH BASIN, 18 IN 8. 000 EACH
58 720-45410 MANHCLE, C4 11. 000 EACH
59 720-94612 MANHCLE, K4 7.000 EACH
60 720-95422 MANHCLE, J4 11. 000 EACH
61 720-98174 INLET, B15 4.000 EACH
62 732-07653 COARSE AGGREGATE, NO 8 20. 000 TON
63 801-03290 CONSTRUCTI ON SIGN, C 8. 000 EACH
64 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 12. 000 EACH
65 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 1, 880. 000 LFT
66 801-06625 DETOUR RQUTE MARKER ASSEMBLY 39. 000 EACH
67 801-06640 CONSTRUCTI ON SIGN, A 33. 000 EACH
68 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
69 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
70 801-07119 BARRI CADE, I|11-B 370. 000 LFT
71 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHCOR BASE 620. 000 LFT
72 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN. 361. 000 SFT
73 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN 58. 000 SFT
74 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN. 285. 000 LFT
75 808-06705 LI NE, THERMOPLASTIC, SCQLID, WH TE, 8 IN. 130. 000 LFT
76 808-75240 LI NE, THERMOPLASTIC, BROKEN, YELLOW 4 IN 370. 000 LFT
77 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 4 IN 6, 595. 000 LFT
78 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTIC, SOLI D, WHI TE, CROSSHATCH 50. 000 LFT

79 808-75297 TRANSVERSE MARKI l\@ THERMOPLASTI C, STOP LINE, 24 IN 305. 000 LFT
80 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 1, 200. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 31
CALL ORDER : 241 CONTRACT ID : R -27496-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT
1 105-06845 CONSTRUCTI ON ENG NEERI NG LuwP LuUWP
2 105-07039 FIELD CFFICE, B 3. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LuUwP
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 202-02278 CURB, CONCRETE, REMOVE 2,120. 000 LFT
6 202-52710 S| DEWALK, CONCRETE, REMOVE 56. 000 SYS
7 203-02000 EXCAVATI N,  COMMON 943. 000 CYs
8 207-07500 SUBGRADE TREATMENT, TYPE C 2, 100. 000 SYS
9 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 477.000 TON
10 304-07489 HVA PATCH NG TYPE A 35. 000 TON
11 306-08034 M LLING ASPHALT, 1 1/2 IN 8, 211. 000 SYS
12 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
13 402-07433 HVA SURFACE, TYPE B 810. 000 TON
14 402-07438 HVA | NTERVEDI ATE, TYPE B 248. 000 TON
15 402-07441 HVA BASE, TYPE B 915. 000 TON
16 405-05517 ASPHALT FOR PRI ME COAT 1. 000 TON
17 406- 05520 ASPHALT FCR TACK CQOAT 3. 000 TON
18 604-07901 CURB RAMP, CONCRETE, G 7.000 SYS
19 604-07902 CURB RAMP, CONCRETE, H 16. 000 SYS
20 604-91531 S| DEWALK, CONCRETE, 4 I N 49. 000 SYS
21 605-06140 CURB AND QUTTER, CONCRETE 84. 000 LFT
22 605-06155 CURB AND QUTTER, CONCRETE, MXD FI ED 942. 000 LFT
23 605-94811 CURB TURNOUT 1. 000 EACH
24 610-07486 HVA FOR APPROACHES, TYPE A 43. 000 TON
25 610-07487 HVA FOR APPROACHES, TYPE B 16. 000 TON
26 611-05330 CEMENT CONCRETE PAVEMENT FCOR DRI VEWAYS, 6 IN. 890. 000 SYS
27 616-02320 GEOTEXTI LES 7.000 SYS
28 616-06405 Rl PRAP, REVETMENT 3. 000 TON
29 621-06545 FERTI LI ZER 00. 500 TON
30 621-06567 WATER 71. 000 MG
31 621-06575 SCDDI NG, NURSERY 1, 281. 000 SYS
32 720-04182 CASTING 4 5. 000 EACH
33 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2.000 EACH
34 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 I N 14, 195. 000 LFT
35 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKI NG REMOVABLE, 24 IN. 210. 000 LFT
36 801-06539 TEMPORARY TRAFFI C SI GNAL | NSTALLATI ON, MAI NTAI N LUMP LUWP
37 801-06640 CONSTRUCTI ON SIGN, A 16. 000 EACH
38 801-06645 CONSTRUCTION SIGN, B 5. 000 EACH
39 801-06710 FLASHI NG ARROW SI GN 90. 000 DAY
40 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
41 801-07118 BARRI CADE, I11-A 24.000 LFT
42 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN 88. 000 SFT
43 802-76035 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.100 IN. 30. 000 SFT
44 802- 76055 SI GN PCST, A 163. 000 LFT
45 805-01815 SI GNAL SUPPCRT FOUNDATIQN, 3 FT. X 12 FT. 4.000 EACH
46 805-01842 HANDHCOLE, SI GNAL 7.000 EACH

47 805-01844 CONDUI T, STEEL, GALVANI ZED, 2 IN., UNDERGROUND 1, 093. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 32
CALL ORDER : 241 CONTRACT ID : R -27496-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

I TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT
48 805-01879 SI GNAL SERVI CE, | NSTALL 1. 000 EACH
49 805-03793 DETECTOR CARD RACK AND DETECTOR MODULES 1. 000 EACH
50 805-78109 CONTRCOLLER AND CABI NET, SECONDARY, MENU DRI VEN, 8 PHASE 1. 000 EACH
51 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 4. 000 EACH
52 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 4. 000 EACH
53 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
54 805-78420 DI SCONNECT HANGER 4.000 EACH
55 805-78467 SI GNAL CABLE, 3C 8GA 33. 000 LFT
56 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. 4, 200. 000 LFT
57 805-78485 SI GNAL CABLE, 5C 14GA 121. 000 LFT
58 805-78490 SIGNAL CABLE, 7C 14GA 477. 000 LFT
59 805-78510 SIGNAL CABLE, 2C 16GA., SHI ELDED 2,021. 000 LFT
60 805-78785 SI GNAL DETECTOR HOUSI NG 8. 000 EACH
61 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 1, 400. 000 LFT
62 805-78925 CONTRCLLER CABI NET FOUNDATI QN, P1 1. 000 EACH
63 805-81032 SI GNAL STRAIN PCLE, STEEL, 30 FT. 4.000 EACH
64 808-06701 LI NE, THERMOPLASTIC, BROKEN, WH TE, 4 I N 784. 000 LFT
65 808-06703 LINE, THERMOPLASTIC, SOLID, WA TE, 4 IN 332. 000 LFT
66 808-06705 LI NE, THERMOPLASTIC, SCQLID, WH TE, 8 IN 232. 000 LFT
67 808-75240 LI NE, THERMOPLASTI C, BRCKEN, YELLOW 4 IN 458. 000 LFT
68 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 4 IN 3, 309. 000 LFT
69 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLI D, WHI TE, CROSSHATCH 44. 000 LFT
70 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLID, YELLOW 71. 000 LFT
71 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 132. 000 LFT
72 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCOPLASTI C, LANE | NDI CATI ON 10. 000 EACH
73 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 10. 000 EACH

74 808-92027 LI NE, THERMOPLASTIC, SCLID, YELLON 8 IN 707. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 33
CALL CRDER : 251 CONTRACT ID : R -27498-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 TRAFFI C SI GNAL, NEW

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07040 FIELD CFFICE, C 18. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
4 201-01015 CLEARI NG AND GRUBBI NG LuUwP LuUwP
5 201-52370 CLEARI NG RI GHT OF WAY LUMP LUWP
6 202-02240 PAVEMENT REMOVAL 11, 300. 000 ng
7 202-02241 GUARDRAI L, RBVOVE 420. 000 m
8 203-02000 EXCAVATI AN, COWDN 37,133. 000 ng
9 203-02070 BORROW 3, 400. 000 n8
10 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 160. 000 My
11 205-06933 TEMPCRARY DI TCH | NLET PROTECTI ON 4.000 EACH
12 205-06937 TEMPORARY SI LT FENCE 539. 000 m
13 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 102. 300 n8
14 207-07498 SUBGRADE TREATMENT, TYPE A 20, 700. 000 ng
15 211-07454 STRUCTURE BACKFI LL 22, 374. 000 n8
16 301-07448 COWPACTED AGGREGATE, NO 53, BASE 1, 403. 000 My
17 302- 06464 SUBBASE FOR PCCP 5, 090. 000 ng
18 304-07493 W DEN NG WTH HVA, TYPE B 836. 000 My
19 402-07432 HVA SURFACE, TYPE A 1, 130. 000 My
20 402-07433 HVA SURFACE, TYPE B 1, 070. 000 My
21 402-07435 HVA | NTERVEDI ATE, TYPE A 1, 880. 000 My
22 402-07438 HVA | NTERVEDI ATE, TYPE B 1, 780. 000 My
23 402-07441 HVA BASE, TYPE B 6, 300. 000 My
24 402-07453 HVA FOR TEMPORARY PAVEMENT 1, 733. 000 My
25 405-05517 ASPHALT FOR PRI ME COAT 4. 600 My
26 406- 05520 ASPHALT FOR TACK COAT 6. 600 My
27 501-06266 PRCFI LOGRAPH, PCCP LUWP LUWP
28 501-06323 QC/ QA PCCP, 300 mm 22, 600. 000 ng
29 5083-05240 D- 1 CONTRACTI ON JO NT 4,570. 000 m
30 601-06228 | MPACT ATTENUATOR, CR WL, TL-3 1. 000 EACH
31 601-94689 GUARDRAI L END TREATMENT, ©8 3. 000 EACH
32 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 1. 000 EACH
33 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 202. 000 m
34 602-04333 CONCRETE BARRIER, 1170 mm 200. 000 m
35 602-99181 MEDI AN BARRI ER, CONCRETE, REMOVE 705. 000 m
36 603-06040 FENCE, FARM FI ELD, 1190 mm 1, 025. 000 m
37 603-06045 FENCE, CHAIN LINK, 1220 mm 1, 431. 000 m
38 604-07483 HVA FOR S| DEWALK 250. 000 My
39 604-07897 CURB RAMP, CONCRETE, C 21. 000 ng
40 604-91531 SI DEWALK, CONCRETE, 100 nm 3, 850. 000 ng
41 605-06095 CURB, | NTEGRAL, B, CONCRETE 2,920. 000 m
42 605-06120 CURB, CONCRETE 270. 000 m
43 605-06121 CURB, CONCRETE, B 730. 000 m
44 605-06215 CENTER CURB, D, CONCRETE 210. 000 m
45 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 284. 000 ng
46 611-95023 MAI LBOX ASSEMBLY, RESET 2. 000 EACH
47 615-06490 R GHT OF WAY MARKER 17. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 34
CALL ORDER : 251 CONTRACT ID : R -27498-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 TRAFFI C SI GNAL, NEW

48 615-06505 MONUVENT, B 7.000 EACH
49 615-06510 MONUMENT, C 4. 000 EACH
50 615-06515 MONUMVENT, D 1. 000 EACH
51 615-06527 MONUMENT, SECTI ON CORNER 2.000 EACH
52 616-02320 GEOTEXTI LES 1, 700. 000 ng
53 616-05689 RI PRAP, CLASS 2 517. 000 My
54 616-06405 Rl PRAP, REVETMENT 2,040. 000 My
55 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
56 621-02363 MULCHED SEEDI NG T, CONVENTI ONAL M X 55, 000. 000 n
57 621-06545 FERTI LI ZER 10. 000 My
58 621-06554 SEED M XTURE, U 910. 000 kg
59 621-06560 MJULCHED SEEDI NG U 60, 167. 000 ng
60 621-06565 MJULCH NG MATER! AL 25. 000 My
61 622-05626 PLANT, CONI FEROUS EVERGREEN, CONE, BROAD UPRI GHT, OVER 1800 13.000 EACH
62 622-05649 PLANT, DECI DUOUS TREE, SINGLE STEM OVER 32 TO 50 mm 6. 000 EACH
63 622-91786 SEEDLI NG 80. 000 EACH
64 702-44240 CONCRETE, A, STRUCTURES 80. 000 ng
65 702-51015 CONCRETE, B, FOOTI NGS 44. 000 ng
66 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 68. 000 EACH
67 702-90915 CONCRETE, A 20. 000 ng
68 702-94139 CONCRETE, A, ABOVE FOOTI NGS 60. 000 ng
69 703-51032 REI NFORCI NG STEEL, EPOXY COATED 6, 399. 000 kg
70 709-51821 SURFACE SEAL LUWP LUWP
71 714-04875 CULVERT, PRECAST BOX, RElINFORCED CONCRETE, 69. 000 m
72 715-03476 SAFETY METAL END SECTIQN, 4:1, 600 nm 2.000 EACH
73 715-05048 PI PE, TYPE 4, C RCULAR 150 nm 1, 610. 000 m
74 715-05118 PIPE, TYPE 1, G RCULAR 300 nm 14. 000 m
75 715-05123 PIPE, TYPE 1, C RCULAR 600 nm 49. 400 m
76 715-05149 PIPE, TYPE 2, C RCULAR 300 nm 1, 034. 000 m
77 715-05151 PIPE, TYPE 2, CRCULAR 375 nm 64. 000 m
78 715-05152 PIPE, TYPE 2, CRCULAR 450 mm 236. 000 m
79 715-05154 PIPE, TYPE 2, CRCULAR 600 mm 127. 000 m
80 715-05162 PI PE, TYPE 2, G RCULAR 1350 mm 186. 000 m
81 715-05163 PIPE, TYPE 2, C ROJLAR 1500 mm 466. 000 m
82 715-05841 CONCRETE ANCHOR, 1500 mm 1. 000 EACH
83 715-07143 SAFETY METAL END SECTION, 6:1, 300 nm 2.000 EACH
84 715-46000 PI PE END SECTION, 300 nm 3. 000 EACH
85 715-46005 PI PE END SECTION, 375 nm 1. 000 EACH
86 715-46020 Pl PE END SECTI ON, 600 nm 2.000 EACH
87 715-91361 PI PE, PVC, 150 mm 19. 000 m
88 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 2,000. 000 m
89 718-52610 AGGREGATE FOR UNDERDRAI NS 357. 000 ng
90 718-99153 CGEOTEXTI LES FOR UNDERDRAI N 5, 214. 000 ng
91 720-45069 I NLET, P12 1. 000 EACH
92 720-45235 CATCH BASIN, E7 3. 000 EACH
93 720-45250 CATCH BASIN, K10 23. 000 EACH

94 720-45251 CATCH BASIN, K10, MoDI FlI ED 63. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 35
CALL CRDER @ 251 CONTRACT ID : R -27498-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTION NO. 0001 TRAFFI C SI GNAL, NEW

95 720-45410 MANHCLE, C4 11. 000 EACH
96 720-91352 CATCH BASIN, F7 1. 000 EACH
97 720-93411 I NLET, C15, MIDI FI ED 4.000 EACH
98 720-93501 MANHOLE, L4 5. 000 EACH
99 720-95335 MANHOLE, M 8. 000 EACH
100 720-98959 MANHOLE, A 1. 000 EACH
101 801-01504 TEMPCRARY PAVEMENT MESSAGE MARKI NG LANE | NDI CATI ON ARROW 3. 000 EACH
102 801-04308 ROAD CLOSURE SI GN ASSEMBLY 6. 000 EACH
103 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 8, 499. 000 m
104 801-06577 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 600 mm 31. 000 m
105 801-06625 DETOUR RQUTE MARKER ASSEMBLY 22.000 EACH
106 801-06640 CONSTRUCTI ON SIGN, A 49. 000 EACH
107 801-06645 CONSTRUCTI ON SIGN, B 5. 000 EACH
108 801-06710 FLASH NG ARROW SI GN 90. 000 DAY
109 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
110 801-07118 BARRI CADE, II11-A 27.000 m
111 801-07119 BARRI CADE, I|11-B 5. 000 m
112 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 23.900 m
113 802-07058 SI G\, SHEET ASSEMBLY, RELOCATE 5. 000 EACH
114 802-07059 SI G\, SHEET, AND SUPPCRTS, REMOVE 12. 000 EACH
115 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 9. 030 n
116 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm THI CKNESS 3. 240 ng
117 802-76045 SI GN, SHEET ENCAPSULATED LENS W TH LEGEND, 3. 18 mm THI CKNESS 1.920 n
118 805-01815 SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 m 4. 000 EACH
119 805-01842 HANDHOLE, Sl GNAL 35. 000 EACH
120 805-01879 SI GNAL SERVI CE, | NSTALL 1. 000 EACH
121 805-02152 PEDESTRI AN S| GNAL HEAD W TH | NTERNATI ONAL SYMBOLS, 450nm 8. 000 EACH
122 805-02373 | NTERCONNECT CABLE, FIBER CPTIC 1, 146. 000 m
123 805-06592 CONDUI T, STEEL, GALVAN ZED, 50mm 1, 615. 000 m
124 805-78106 CONTRCOLLER AND CABI NET, MASTER, MENU DRI VEN, 8 PHASE 1. 000 EACH
125 805-78109 CONTRCLLER AND CABI NET, SECONDARY, MENU DRI VEN, 8 PHASE 1. 000 EACH
126 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 10. 000 EACH
127 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROWN GREEN 4.000 EACH
128 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, AMBER, GREEN 2.000 EACH
129 805-78370 PEDESTRI AN PUSH BUTTON 8. 000 EACH
130 805-78415 SPAN, CATENARY, AND TETHER 1. 000 EACH
131 805-78420 DI SCONNECT HANGER 3. 000 EACH
132 805-78467 SI GNAL CABLE, 3C 8GA 25. 000 m
133 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA 792. 000 m
134 805-78485 SI GNAL CABLE, 5C 14GA 1, 084. 000 m
135 805-78490 SI GNAL CABLE, 7C 14GA 314. 000 m
136 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 1, 478. 000 m
137 805-78746 PREFORVED LOOP DETECTCRS 6. 000 m
138 805-78785 SI GNAL DETECTOR HOUSI NG 6. 000 EACH
139 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 240.000 m
140 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 1. 000 EACH
141 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH



SCHEDULE OF PAY | TEMS PACE 36
CALL ORDER : 251 CONTRACT ID : R -27498-A
LETTI NG DATE : 06/22/04 10: 00 AM

SECTI ON NO. 0001 TRAFFI C SI GNAL, NEW

142 805-92504 LOCP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 11. 000 EACH
143 808-03002 LI NE, EPOXY, BROKEN, WH TE, 100 nm 441. 000 m
144 808-03179 PAVEMENT MESSACE MARKI NGS, PREFORMED PLASTIC, WORD (ONLY) 4. 000 EACH
145 808-03631 LINE, EPOXY, SOLID, WA TE, 100 nm 2,273.000 m
146 808-03632 LI NE, EPOXY, SOLID, YELLOW 100 mm 1, 582. 000 m
147 808-05534 LI NE, EPOXY, SOLID, WH TE, 200 nm 304. 000 m
148 808-06701 LI NE, THERMOPLASTI C, BROKEN, VH TE, 100mm 252. 000 m
149 808-06703 LI NE, THERMOPLASTIC, SQLID, WH TE, 100mm 1, 816. 000 m
150 808-06705 LI NE, THERMOPLASTIC, SOLID, WA TE, 200 mm 172. 000 m
151 808-75043 LI NE, THERMOPLASTIC, SQLID, WH TE, 150 mm 237.000 m
152 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100nmm 1, 140. 000 m
153 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 mm 83. 000 m
154 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 17. 000 EACH
155 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 12. 000 EACH
156 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 105. 000 EACH
157 808-92027 LI NE, THERMOPLASTIC, SOLID, YELLOW 200mm 322. 000 m
158 808-96016 LI NE, THERMOPLASTIC, SOLID, YELLOW 300 mm 80. 000 m



SCHEDULE CF PAY | TEMS PAGE 37
CALL ORDER : 271 CONTRACT ID : R -27532-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07040 FIELD CFFICE, C 15. 000 MOS
3 106-03285 FAI LED NMATER AL 1. 000 DAL
4 108-01614 PARTNERI NG OVERHEAD LUWP LUWP
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02241 GUARDRAI L, REMOVE 750. 000 LFT
8 202-03783 SI GN, PANEL, REMOVE 5. 000 EACH
9 202-04089 SI G\, SHEET, REMOVE 16. 000 EACH
10 202-74050 SI G\, OVERHEAD, REMOVE 4. 000 EACH
11 202-74085 OVERHEAD SI GN STRUCTURE, TW N CANTI LEVER, REMOVE 1. 000 EACH
12 202-82066 SI GN C RCU TRY, CANTI LEVERS, REMOVE 2.000 EACH
13 202-91385 I NLET, REMOVE 1. 000 EACH
14 202-93974 OVERHEAD SI GN STRUCTURE, CANTI LEVER DOUBLE ARM REMOVE 2.000 EACH
15 202-94793 BARRI ER, MEDI AN, CONCRETE, REMOVE 2,397. 000 LFT
16 202-96133 PI PE, REMOVE 218. 000 LFT
17 202-96151 TRANSPORTATI ON OF SALVAGEABLE | TEMS LUMP LuUwP
18 202-99398 SLOTTED DRAIN, 12 IN., REMOVE 1, 800. 000 LFT
19 203-02000 EXCAVATI ON, COWDN 30, 092. 000 Cys
20 203-02070 BCRROW 9, 346. 000 CyS
21 205-03371 SEDI MENT, REMOVE 2,207. 000 CYs
22 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 158. 000 TON
23 205-06932 TEMPORARY CHECK DAM STRAW BALES 48. 000 LFT
24 205-06936 TEMPCRARY SEDI MENT TRAP 528. 000 TON
25 205-06937 TEMPORARY SI LT FENCE 200. 000 LFT
26 205-06938 TEMPCRARY SLCPE DRAIN 200. 000 LFT
27 207-07498 SUBGRADE TREATMENT, TYPE A 60, 261. 000 SYS
28 210-08229 REI NFORCED 2,673.000 SYS
29 210-08231 SLCPE 2,673. 000 SYS
30 211-02050 B BCRROW 9, 680. 000 CYS
31 211-07454 STRUCTURE BACKFI LL 380. 000 Cys
32 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 11, 645. 000 TON
33 303-01180 COMPACTED AGGREGATE, NO. 53 7,279. 000 TON
34 303-06959 AGGREGATE 554. 000 TON
35 304-07783 HVA PATCHING TYPE D 736. 000 TON
36 306-08033 M LLING ASPHALT, 1 IN 46, 457. 000 SYS
37 306-08034 M LLING ASPHALT, 1 1/2 IN 3, 800. 000 SYS
38 306-08036 M LLING ASPHALT, 2 IN 1,511. 000 SYS
39 401-06264 PROFI LOGRAPH, HVA LUWP LUWP
40 401-07329 QT QA HVA, 4, 70, SURFACE, 9.5 mm 8, 056. 000 TON
41 401-07399 QU QA HVA, 4, 70, |INTERVEDIATE, 19.0 nm 5, 093. 000 TON
42 401-07409 QT QA HVA, 4, 64, BASE, 25.0 mm 24, 613. 000 TCN
43 402-07784 HVA SURFACE, TYPE D 4, 601. 000 TON
44  402-07785 HVA | NTERVEDI ATE, TYPE D 7, 689. 000 TON
45 402-07786 HVA BASE, TYPE D 27,473.000 TON
46 406- 05520 ASPHALT FOR TACK CQOAT 48. 000 TON

47 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 2.000 EACH



SCHEDULE OF PAY | TEMS PACGE 38
CALL CRDER @ 271 CONTRACT ID : R -27532-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 ADDED TRAVEL LANES

48 601-06035 GUARDRAI L, RESET 812. 000 LFT
49 601-07024 ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 4. 000 EACH
50 601-94689 GUARDRAI L END TREATMENT, CS 6. 000 EACH
51 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 2.000 EACH
52 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 4, 681. 000 LFT
53 601-99106 GUARDRAI L, WBEAM 3 FT. 1.5 IN SPAC NG 100. 000 LFT
54 601-99123 GUARDRAI L TRANSI TI ON, GP 1. 000 EACH
55 602-06944 BARRI ER, CONCRETE, 33 IN 392. 000 LFT
56 605-06145 CURB AND GQUTTER, B, CONCRETE 300. 000 LFT
57 615-06505 MONUVENT, B 4. 000 EACH
58 615-06510 MONUMENT, C 1. 000 EACH
59 615-06515 MONUVENT, D 4. 000 EACH
60 616-02320 GEOTEXTI LES 4,510. 000 SYS
61 616-06405 Rl PRAP, REVETMENT 2,826. 000 TON
62 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 4.000 EACH
63 621-02770 ERCSI ON CONTRCL  BLANKET 1, 000. 000 SYS
64 621-04258 SEED M XTURE 75. 000 LBS
65 621-06545 FERTI LI ZER 5. 000 TON
66 621-06554 SEED M XTURE, U 1, 619. 000 LBS
67 621-06557 SEED M XTURE, T 3, 600. 000 LBS
68 621-06565 MJULCH NG MATER AL 70. 000 TON
69 621-06567 WATER 15. 000 MG
70 621-06574 SCDDI NG 3, 736. 000 SYS
71 621-52448 SIGN, DO NOT SPRAY 3. 000 EACH
72 621-98038 MJLCH, HARDWOOD SHREDDED BARK 46. 000 CYs
73 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN. CR UNDER 282. 000 EACH
74 622-05640 PLANT, DECI DUQUS SHRUB, OVER 24 TO 36 IN 43. 000 EACH
75 622-05641 PLANT, DECI DUQUS SHRUB, OVER 36 TO 48 IN 129. 000 EACH
76 622-05650 PLANT, DECI DUOUS TREE, SINGLE STEM OVER 2 TO 2.5 IN. 30. 000 EACH
77 703-51030 REI NFORCI NG STEEL 19. 000 LBS
78 706-01569 CONCRETE BRI DGE RAI LI NG TRANSI TION, TGB 2.000 EACH
79 714-04802 CONCRETE MCDULAR BLOCK WALL 1, 075. 000 SYS
80 714-44240 CONCRETE, A, STRUCTURES 7.000 CYs
81 715-01662 PIPE CLEANNNG 12 INTO 48 IN DA 1, 278. 000 LFT
82 715-02601 CLEAN EXI STING PIPE, 42 IN 334. 000 LFT
83 715-05019 PIPE, TYPE 1, A RCULAR 36 IN 12. 000 LFT
84 715-05048 PIPE, TYPE 4, CCRCULAR, 6 IN 295. 000 LFT
85 715-05053 PI PE, UNDERDRAI N QUTLET, 6 IN 426. 000 LFT
86 715-05149 PIPE, TYPE 2, G RCUAR 12 IN 247.000 LFT
87 715-05151 PIPE, TYPE 2, G RCULAR 15 IN 27.000 LFT
88 715-05152 PIPE, TYPE 2, CIRCULAR 18 IN 73. 000 LFT
89 715-05154 PIPE, TYPE 2, A RCULAR 24 IN 888. 000 LFT
90 715-05242 Pl PE, TYPE 1, DEFCRMED, 8.9 SQ FT. 140. 000 LFT
91 715-05422 PIPE, SLOITED DRAIN, 12 IN 1, 800. 000 LFT
92 715-06501 CONCRETE ANCHOR, M N. AREA 8.9 SQ FT. 2.000 EACH
93 715-46000 PI PE END SECTION, 12 IN. 6. 000 EACH

94 715-46005 PI PE END SECTION, 15 IN 2.000 EACH



SCHEDULE OF PAY | TEMS PACGE 39
CALL ORDER : 271 CONTRACT ID : R -27532-A
LETTI NG DATE : 06/22/04 10: 00 AM

SECTI ON NO. 0001 ADDED TRAVEL LANES

95 715-46010 PI PE END SECTION, 18 IN 3. 000 EACH
96 715-46020 PI PE END SECTION, 24 IN 1. 000 EACH
97 715-46040 PI PE END SECTIQN, 36 IN 2. 000 EACH
98 715-92459 PI PE END SECTI ON, REI NSTALL 805. 000 EACH
99 718-06528 QUTLET PROTECTCR, 1 18. 000 EACH
100 718-52610 AGGREGATE FCR UNDERDRAI NS 80. 000 CYs
101 720-03129 I NLET AND CASTI NG, RESET 1. 000 EACH
102 720-04682 I NLET 1. 000 EACH
103 720-04682 I NLET 2.000 EACH
104 720-06607 SLOTTED DRAI N CLEANQUT 6. 000 EACH
105 720-06607 SLOTTED DRAI N CLEANOUT 2.000 EACH
106 720- 44000 CASTI NG ADJUST TO GRADE 9. 000 EACH
107 720-45235 CATCH BASI N, E7 1. 000 EACH
108 720-45410 MANHOLE, C4 2.000 EACH
109 720-96995 CLEAN | NLET 5. 000 EACH
110 731-93946 WALL ERECTI ON 29, 077. 000 SFT
111 731-93947 LEVELI NG PAD, CONCRETE 1, 100. 000 LFT
112 801-03290 CONSTRUCTION SIGN, C 8. 000 EACH
113 801-06201 TEMPCRARY PANEL SI GNS 3, 060. 000 SYS
114 801-06202 TEMPORARY PANEL SI GN SUPPCRTS 1,152. 000 LFT
115 801-06203 TEMPCRARY PAVEMENT MARKING 4 I N 59, 741. 000 LFT
116 801-06640 CONSTRUCTI ON SIGN, A 38. 000 EACH
117 801-06645 CONSTRUCTION SIGN, B 4. 000 EACH
118 801-06646 TEMPORARY CONCRETE BARRI ER 8, 730. 000 LFT
119 801-06710 FLASH NG ARROW S| GN 450. 000 DAY
120 801-06775 MAI NTAI NI NG TRAFFI C LuUWP LUWP
121 801-06808 TRUCK, TOW 4, 000. 000 HRS
122 801-07606 TEMPCRARY CROSSOVER DRAI NAGE PI PE 1, 845. 000 LFT
123 801-95580 TEMPCRARY CONCRETE BARRI ER, LEAVE | N PLACE 12, 085. 000 LFT
124 802-02158 SIGN, PANEL, REMOVE AND REI NSTALL 5. 000 EACH
125 802-03776 SI GN POST, WOOD, 6 IN. X 6 IN 139. 000 LFT
126 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHCR BASE 85. 000 LFT
127 802-05702 SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR BASE 197. 000 LFT
128 802-07057 SIGN, PANEL, WTH LEGEND 1, 483. 000 SFT
129 802-07058 SI G\, SHEET ASSEMBLY, RELOCATE 6. 000 EACH
130 802-07101 SI GN LI GHTI NG SYSTEM TRACK, BOX TRUSS 3. 000 EACH
131 802-07102 SI GN LI GHTI NG SYSTEM TRACK, CANTI LEVER 3. 000 EACH
132 802-07138 W DE FLANGE SI GN POST SUPPORT FOUNDATION, | X 2.000 EACH
133 802-07151 W DE FLANGE SI GN POST SUPPCRT FOUNDATI ON, VI 4. 000 EACH
134 802-07158 CANTI LEVER TRAFFI C SI GN SUPPCRT FOUNDATI ON, | 2.000 EACH
135 802-07159 CANTI LEVER TRAFFI C SI GN SUPPORT FOUNDATI ON, || 1. 000 EACH
136 802-07271 BOX TRUSS SI GN FOUNDATI ON, V- A 1. 000 EACH
137 802-07271 BOX TRUSS SI GN FOUNDATI ON, WA 2.000 EACH
138 802-07275 BOX TRUSS SI GN FOUNDATION, W-C 1. 000 EACH
139 802-07278 BOX TRUSS SI GN FOUNDATI ON, V-D 1. 000 EACH
140 802-07280 BOX TRUSS SI GN FOUNDATION, VI -A 1. 000 EACH
141 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.080 IN. 62. 000 SFT



SCHEDULE OF PAY | TEMS PAGE 40
CALL ORDER : 271 CONTRACT ID : R -27532-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 ADDED TRAVEL LANES

142 802-76035 SI G\, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.100 IN 101. 000 SFT
143 802-76065 SIGN PCsT, B 25. 000 LFT
144 802- 76095 STRUCTURAL STEEL, BREAKAVAY 1, 356. 000 LBS
145 802-76110 SPAN OVERHEAD SI GN STRUCTURE, BOX TRUSS 2.000 EACH
146 802-76110 SPAN OVERHEAD SI GN STRUCTURE, BOX TRUSS 1. 000 EACH
147 802-76140 OVERHEAD SI GN STRUCTURE, CANTI LEVER DOUBLE ARM 3. 000 EACH
148 804-06770 DELI NEATOR POST 60. 000 EACH
149 804-06771 DELI NEATOR PCST, FLEXI BLE 50. 000 EACH
150 805-02352 WRE, XHHW NO 4 CU, | N PLASTIC DUCT, 1C 4CGA. 6, 400. 000 LFT
151 805-02971 ELECTRI CAL SERVI CE LuwP LUWP
152 807-02191 HANDHOLE, LI GHTI NG 4. 000 EACH
153 807-02370 LI GHT STRUCTURE, REMOVE AND RESET 7.000 EACH
154 807-02428 CONCRETE FOUNDATI ON WTH GROUNDING, 30 IN. X 30 IN. X 96 IN 7.000 EACH
155 807-82001 SIGN A RCU T I NSTALLATION, BOX TRUSS, 2 LUM NAI RES 2.000 EACH
156 807-82002 SIGN G RCU T | NSTALLATI ON, BOX TRUSS, 3 LUM NAI RES 2. 000 EACH
157 807-82006 SIGN G RCU T I NSTALLATI QN, BOX TRUSS, 7 LUM NAI RES 2.000 EACH
158 807-82017 SIGN CRCU T | NSTALLATI ON, CANTILEVER, 3 LUM NAI RES 6. 000 EACH
159 807-86810 SERVI CE PO NT, 1|1 2.000 EACH
160 807-86910 CONNECTOR KI' T, UNFUSED 14. 000 EACH
161 807-86915 CONNECTOR KI'T, FUSED 14. 000 EACH
162 807-86920 MULTI PLE COVPRESSI ON FI TTI NG NOT WATERPROOFED 15. 000 EACH
163 807-86930 I NSULATI ON LI NK, NONWATERPROCFED 28. 000 EACH
164 807-86935 I NSULATI ON LI NK, WATERPROOFED 20. 000 EACH
165 807-86950 SI G\, UNDERPASS, AND ROADWAY LI GHTI NG LOCATI ON 6. 000 EACH
166 807-86955 CABLE DUCT MARKER 1. 000 EACH
167 808-03631 LINE, EPOXY, SCQLID, WVHTE, 4 IN 4,527. 000 LFT
168 808-03632 LI NE, EPOXY, SOLID, YELLON 4 IN 9, 050. 000 LFT
169 808-05534 LI NE, EPOXY, SQLID, WVHTE, 8 IN 1, 148. 000 LFT
170 808-05535 TRANSVERSE MARKI NGS, EPOXY, SCLID, WH TE, CROSSHATCH LI NE, 560. 000 LFT
171 808-06713 LINE, PAINT, SQLID, WVHTE, 4 IN 8, 038. 000 LFT
172 808-06714 LINE, PAINT, SCQLID, YELLOW 4 IN. 17, 085. 000 LFT
173 808-06716 LI NE, REMOVE 35, 129. 000 LFT
174 808-74811 LI NE, EPOXY, BROKEN, WH TE, 5 IN. 3, 180. 000 LFT
175 808-75001 LINE, PAINT, BROKEN, WH TE, 5 IN. 3, 484. 000 LFT
176 808- 75008 LINE, PAINT, SCLID, WVHTE, 8 IN 1, 715. 000 LFT
177 808-75994 PRI SMATI C REFLECTOR 200. 000 EACH
178 808- 75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 200. 000 EACH

179 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER 510. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 41
CALL CRDER @ 291 CONTRACT ID : R-27628-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO 0001 DEMCLI TI ON OF STRUCTURES

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
2 201-52370 CLEARI NG R GHT OF WAY LUWP LUWP
3 202-01347 UNDERGROUND STORAGE TANK, REMOVE AND DI SPCSE 1. 000 EACH
4 202-03000 HOUSES AND BU LDI NGS, REMOVE LUWP LUWP
5 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUWP LUMP
6 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuwP LUWP
7 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUWP LUMP
8 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LuwP
9 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUWP LUMP
10 202-99187 FENCE, FARM FI ELD, REMOVE 50. 000 LFT
11 202-99187 FENCE, FARM FI ELD, REMOVE 50. 000 LFT
12 621-06559 MJULCHED SEEDING R 1, 000. 000 SYS



SCHEDULE OF PAY | TEMS PACGE 42
CALL ORDER : 301 CONTRACT ID : R -27629-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO 0001 DEMCLI TI ON OF STRUCTURES, REMOVAL COF UST' S

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
2 202-01347 UNDERGROUND STORAGE TANK, REMOVE AND DI SPCSE 3. 000 EACH
3 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
4 621-06559 MJULCHED SEEDI NG R 500. 000 SYS



SCHEDULE COF PAY | TEMS PAGE 43
CALL ORDER : 311 CONTRACT ID : R -27630-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 DEMCLI Tl ON

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
2 202-01347 UNDERGROUND STORAGE TANK, REMOVE AND DI SPCSE 1. 000 EACH
3 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUWP LUMP
4 621-06559 MULCHED SEEDING R 500. 000 SYS
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CONTRACT ID : R -27633-A

CALL CRDER @ 321
LETTI NG DATE : 06/ 22/04 10: 00 AM

I TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 DEMCLI TI ON
1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
2 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuwP LuwP
3 621-06559 MJULCHED SEEDI NG R

150. 000 SYS
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CALL ORDER : 331 CONTRACT ID : R -27634-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 DEMCLI TI ON OF STRUCTURE

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
2 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUWP LUWP
3 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUWP LUMP
4 202-03000 HOUSES AND BU LDI NGS, REMOVE LUWP LUWP
5 621-06559 MJULCHED SEEDI NG R 500. 000 SYS
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CONTRACT ID : R -27646-A

CALL ORDER : 341
LETTI NG DATE : 06/ 22/04 10: 00 AM

I TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 DEMCLI Tl ON
1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
2 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
3 621-06559 MJULCHED SEEDI NG R

100. 000 SYS



SCHEDULE OF PAY | TEMS PACGE 47
CALL ORDER : 421 CONTRACT ID : RS 27069-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUMP LUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
4 202-01000 STRUCTURES AND OBSTRUCTI ONS, REMOVE LuwP LUWP
5 202-02241 GUARDRAI L, REMOVE 2, 030. 000 LFT
6 202-02271 HEADWALL, REMOVE 73. 000 EACH
7 202-02279 CURB AND QUTTER, REMOVE 5, 875. 000 LFT
8 202-02928 CATCH BASI N, REMOVE 1. 000 EACH
9 202-52710 S| DEWALK, CONCRETE, REMOVE 742.000 SYS
10 202-90277 DETECTOR HOUSI NG REMOVE 10. 000 EACH
11 202-91385 I NLET, REMOVE 9. 000 EACH
12 202-93741 GUARD RAI L END TREATMENT, REMOVE 18. 000 EACH
13 202-94749 CURB, ASPHALT, REMOVE 200. 000 LFT
14 203-02070 BORROW 2,120. 000 CYS
15 203-90014 LI NEAR GRADI NG 52. 000 STA
16 211-07454 STRUCTURE BACKFI LL 255. 000 CYS
17 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 752. 000 TON
18 303-07449 COVPACTED AGGREGATE, NO. 73 3, 586. 000 TON
19 304-07491 HVA PATCH NG TYPE C 100. 000 TON
20 304-07494 WDEN NG WTH HVA, TYPE C 1, 432. 000 TON
21 306-08033 M LLING ASPHALT, 1 IN 142, 600. 000 SYS
22 306-08034 MLLING ASPHALT, 1 1/2 IN 33, 230. 000 SYS
23 306-08039 M LLING ASPHALT REMOVAL 960. 000 SYS
24 306-08041 M LLI NG CONCRETE PAVEMENT 165. 000 SYS
25 306-08043 M LLI NG TRANSI TI ON 7,570. 000 SYS
26 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
27 401-07321 QT QA HVA, 2, 64, SURFACE, 9.5 mm 358. 000 TON
28 401-07322 QT QA HVA, 3, 64, SURFACE, 9.5 mm 17, 610. 000 TON
29 401-07371 QT QA HVA, 2, 64, |NTERMED ATE, 12.5 nm 478. 000 TON
30 401-07372 QT QA HVA, 3, 64, |NTERVEDIATE, 12.5 nmm 19, 643. 000 TON
31 402-07452 HVA, TYPE C, WEDGE AND LEVEL 216. 000 TON
32 406-05520 ASPHALT FOR TACK CQOAT 129. 000 TON
33 601-94689 GUARDRAI L END TREATMENT, OS 18. 000 EACH
34 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 3. 000 EACH
35 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 2, 030. 000 LFT
36 604-06070 SI DEWALK, CONCRETE 360. 000 SYS
37 604-07894 CURB RAMP, CONCRETE, A 70. 000 SYS
38 604-07896 CURB RAMP, CONCRETE, B 28. 000 SYS
39 604-07897 CURB RAMP, COONCRETE, C 18. 000 SYS
40 604-07901 CURB RAMP, CONCRETE, G 70. 000 SYS
41 604-07902 CURB RAMP, COONCRETE, H 45. 000 SYS
42 605-06140 CURB AND GUTTER, CONCRETE 6, 075. 000 LFT
43 605-06145 CURB AND GQUTTER, B, COONCRETE 500. 000 LFT
44 605-94811 CURB TURNOUT 3. 000 EACH
45 610-07486 HVA FOR APPROACHES, TYPE A 1, 500. 000 TON
46 611-06497 MAI LBOX ASSEMBLY, SINGLE 1. 000 EACH

47 611-95023 VAl LBOX ASSEMBLY, RESET 3. 000 EACH
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CALL ORDER : 421 CONTRACT I D RS 27069- A
LETTI NG DATE : 06/ 22/04 10: 00 AM

I TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 ASPHALT RESURFACE
48 615-06520 MONUVENT, RE- ESTABLI SH 7.000 EACH
49 621-06575 SCDDI NG NURSERY 24, 085. 000 SYS
50 715-03476 SAFETY METAL END SECTION, 4:1, 24 IN 5. 000 EACH
51 715-03584 SAFETY METAL END SECTION, 4:1, 18 IN. 2.000 EACH
52 715-05152 PIPE, TYPE 2, A RCULAR 18 IN 500. 000 LFT
53 715-05595 PI PE EXTENSI ON, C RCULAR, 15 IN 66. 000 LFT
54 715-05596 PI PE EXTENSI ON, C RCULAR, 18 IN 6. 000 LFT
55 715-05597 PI PE EXTENSI ON, C RCULAR, 24 IN 15. 000 LFT
56 715-05756 PI PE EXTENSI ON, C RCULAR, 12 IN 123. 000 LFT
57 715-06051 PI PE EXTENSI ON, G RCULAR, 8 IN. 16. 000 LFT
58 715-46000 PI PE END SECTION, 12 I N 42.000 EACH
59 715-46005 PIPE END SECTION, 15 IN 22.000 EACH
60 720-01894 CASTI NG FURNI SH AND ADJUST TO GRADE 2.000 EACH
61 720-44000 CASTI NG ADJUST TO GRADE 1. 000 EACH
62 720-45015 I NLET, A8 9. 000 EACH
63 720-45335 CATCH BASIN, E7, MODI FI ED 2.000 EACH
64 720-93472 CATCH BASI N, A4 1. 000 EACH
65 720-96422 INLET, A, MODI FI ED 2.000 EACH
66 720-99315 CLEAN EXI STI NG CATCH BASI NS 10. 000 EACH
67 801-06203 TEMPCRARY PAVEMENT MARKING 4 I N 5, 480. 000 LFT
68 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 5, 480. 000 LFT
69 801-06640 CONSTRUCTI ON SIGN, A 122. 000 EACH
70 801-06775 MAI NTAI NI NG TRAFFI C LuwP LUWP
71 802-05704 SI GN PGST, SQUARE, 1, UNRElI NFORCED ANCHOR BASE 220. 000 LFT
72 802-91122 SIGN, GROUND MOUNTED, RESET 16. 000 EACH
73 805-01844 CONDUI T, STEEL, GALVANIZED, 2 IN., UNDERGROUND 20. 000 LFT
74 805-02328 SI GNAL CABLE, 1C 14CGA 3, 966. 000 LFT
75 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 40. 000 LFT
76 805-78785 SI GNAL DETECTOR HQOUSI NG 11. 000 EACH
77 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 1, 405. 000 LFT
78 808-06701 LI NE, THERMOPLASTIC, BROKEN, WH TE, 4 IN. 515. 000 LFT
79 808-06703 LINE, THERMOPLASTIC, SCLID, WH TE, 4 IN 104, 725. 000 LFT
80 808-06713 LINE, PAINT, SCLID, WH TE, 4 IN 256. 000 LFT
81 808-75240 LI NE, THERMOPLASTIC, BROKEN, YELLOW 4 IN 10, 581. 000 LFT
82 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOWN 4 IN 35, 333. 000 LFT
83 808-75297 TRANSVERSE MARKI NGS, THERMCOPLASTIC, STOP LINE, 24 IN 784. 000 LFT
84 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 940. 000 LFT
85 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 18. 000 EACH
86 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 10. 000 EACH
87 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD, RXR 1. 000 EACH
88 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1,175. 000 EACH
89 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT NARKER 1,175. 000 EACH
90 808-92027 LINE, THERMOPLASTIC, SCLID, YELLOWN 8 IN. 167. 000 LFT
91 808-96016 LI NE, THERMOPLASTIC, SCLID, YELLOW 12 IN 40. 000 LFT
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CALL ORDER : 431 CONTRACT ID : RS 27521-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD OFFICE, B 8. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWMP
3 202-02271 HEADWALL, REMOVE 5. 000 EACH
4 203-90014 LI NEAR GRADI NG 13. 000 STA
5 205-06937 TEMPCRARY SI LT FENCE 1, 300. 000 LFT
6 211-02050 B BORROW 130. 000 CYsS
7 303-01180 COVPACTED AGGREGATE, NO 53 10, 000. 000 TON
8 304-07490 HVA PATCH NG TYPE B 67. 000 TON
9 304-07492 W DENI NG WTH HVA, TYPE A 15, 865. 000 TON
10 306-08033 M LLING ASPHALT, 1 IN 177, 600. 000 SYS
11 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
12 401-07321 QT QAHWA, 2, 64, SURFACE, 9.5 mm 18, 000. 000 TON
13 402-07451 HVA, TYPE B, WEDGE AND LEVEL 7, 950. 000 TON
14 406- 05520 ASPHALT FOR TACK COAT 50. 000 TON
15 610-07486 HVA FOR APPROACHES, TYPE A 1, 814. 000 TON
16 615-06527 MONUMENT, SECTI ON CORNER 12. 000 EACH
17 715-05121 PIPE, TYPE 1, G RCULAR 18 IN 80. 000 LFT
18 715-05595 PI PE EXTENSI ON, C RCULAR, 15 IN 15. 000 LFT
19 715-46005 PI PE END SECTION, 15 IN 3. 000 EACH
20 715-46010 PI PE END SECTION, 18 IN. 2.000 EACH
21 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 6, 150. 000 LFT
22 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 6, 150. 000 LFT
23 801-06640 CONSTRUCTI ON SIGN, A 34. 000 EACH
24 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
25 808-06713 LINE, PAINT, SQID WHTE 4 IN 122, 540. 000 LFT
26 808-75240 LI NE, THERMOPLASTI C, BRCKEN, YELLOW 4 IN 12, 395. 000 LFT
27 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLON 4 IN 42, 820. 000 LFT
28 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1,292. 000 EACH

29 808-75998 SNOWPLOWABLE RAI SED PAVEMENT NMARKER 1, 292. 000 EACH
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CALL ORDER : 461 CONTRACT I D : RT-27387-A
LETTI NG DATE : 06/ 22/04 10: 00 AM

SECTI ON NO. 0001 WEDGE AND LEVEL

1 105-04655 FI ELD OFFI CE COVMMUNI CATI ONS EQUI PMENT 3. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWMP
3 304-07491 HVA PATCH NG TYPE C 1, 000. 000 TON
4 306-08034 MLLING ASPHALT, 1 1/2 IN 322, 784. 000 SYS
5 306-08034 MLLING ASPHALT, 1 1/2 IN 128, 914. 000 SYS
6 401- 05467 M LLED HVA CORRUGATI ONS 125, 664. 000 LFT
7 401-07337 QU QAHWA, 5, 76, SURFACE, 9.5 mm 32, 682. 000 TON
8 401-07337 QT QAHVA, 5, 76, SURFACE, 9.5 nm 3, 525. 000 TON
9 402-07435 HVA | NTERVEDI ATE, TYPE A 7,762. 000 TON
10 406-05520 ASPHALT FOR TACK CQOAT 121. 000 TON
11 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 4.000 EACH
12 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 9, 215. 000 LFT
13 801-06640 CONSTRUCTI ON SIGN, A 32. 000 EACH
14 801-06710 FLASH NG ARROW SI GN 55. 000 DAY
15 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
16 801-09133 TEMPORARY CHANGEABLE MESSAGE SI GN 6. 000 EACH
17 808-75007 LINE, PAINT, SCLID, WVHTE, 6 IN 109, 824. 000 LFT
18 808-75015 LI'NE, PAINT, SQ.ID, WHTE, 12 IN 25, 000. 000 LFT
19 808-75047 LINE, PAINT, SCLID, YELLON 6 IN 165, 264. 000 LFT
20 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 2,074. 000 EACH
21 808-75998 SNOAPLOMBLE RAI SED PAVEMENT MARKER 4, 070. 000 EACH
22 808-96075 LI NE, THERMOPLASTIC, BROKEN, WHITE, 6 IN 82, 632. 000 LFT
23 808-75998 SNOAPLOMBLE RAI SED PAVEMENT MARKER 4, 070. 000 EACH

24 808-96075 LI NE, THERMOPLASTIC, BROKEN, WVHITE, 6 IN. 390: 720. 000 LFT






